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SOLICITATION AND BID INSTRUCTIONS 
 
ISSUED BY: Hoopa Valley Tribal Council 
  Forestry Division 
  P.O. Box 368 
  Hoopa, CA  95546 
 

TYPE OF SOLICITATION: SEALED BID 
 All bids shall be filled out on a “Schedule of Bid Items” and include a completed “Work-Plan” as provided in this package.  Place 

bids in an envelope marked “Mill 1 Fire Rehb. & Timber Sale Areas” on the outside.  Mail bids to the address above, if mailed.  
Bids may be faxed to (530) 625-4230.  All bids, whether faxed, mailed, or hand delivered must be received by 2:00 PM local time, 
October 10th, 2019, at which time the bids will be opened.   

 Bids received after the closing time and date will be considered non-responsive. 

 A cost estimate has been calculated for this project.  Based on this, a confidential minimum and maximum bid price has been 
established.  Tribal Forestry reserves the right to reject any or all bids. 

 Order of Precedence-Sealed Bidding: Any inconsistency in this solicitation or contract shall be resolved by giving precedence in 
the following order: a) the schedule of bid items (excluding the specifications) b) representations and other instructions; c) contract 
clauses; d) other documents, exhibits, and attachments; and e) the specifications. 

 
BIDDER REQUIREMENTS 
 Bids submitted as a partnership must be accompanied by a notarized partnership agreement.  Individuals submitting a bid will be 

considered as a sole proprietor and will not be allowed to form a partnership after award of this contract.  A maximum of four 
partners will be allowed. 

 A maximum of one subcontractor will be allowed for this contract.  Contractor shall be responsible for insuring the sub-contractor 
complies with all contract requirements.   

 Contractor shall provide certificate of workers’ compensation insurance and general liability insurance with a minimum limit of liability 
per occurrence of $1,000,000.00 for bodily injury with $1,000,000.00 for property damage.  Proof of insurance will not be required for 
submission to the Tribe until after bid is selected for contract award.  The insurance certificates should be faxed to the number listed 
above.  The Tribe and any potential sub-contractors must be listed as additionally insured on the liability insurance certificate.  Failure to 
provide the above within 14 working days of award may result in contract forfeiture. 

 Contractor and all employees working on the project are subject to the Tribe’s Drug and Alcohol policy. If independent 
contractors or vendors use tribal facilities for drug and alcohol screening, then the Tribe shall be reimbursed by the independent 
contractor or vendor; if independent contractors or vendors use non-tribal facilities, their facilities selection must be from a tribal 
approved list of laboratories and doctors. 

 Contract time for this project will run concurrent with any ongoing contracts.  Should a bidder currently have a contract with the 
tribe, bidder will be required to include in the work-plan how all contracts will be completed in the time allotted. The bid may be 
rejected if bidder is currently more than 20 % behind schedule on any ongoing contracts. 

 Prior to commencing the project, Contractors shall provide the Hoopa Valley Tribal Council with a valid Employer Identification 
Number (EIN), or complete IRS Form W – 9, and obtain an (EIN) before submitting an invoice. 

 Disease Certification: Contractor must certify no equipment or vehicles that will be used on this project have been used or operated 
in areas infected with Port-Orford-cedar root rot or Sudden Oak Death Syndrome.  Port-Orford-cedar root disease (caused by 
Phytophthora lateralis) is known to occur throughout Oregon, Washington, and in the Smith and Klamath River drainages in California, 
including the Bluff Creek Drainage (Fish Lake).  Sudden Oak Death Syndrome (caused by Phytophthora ramorum) is found in Humboldt, 
Mendocino, Sonoma, Napa, Lake, Marin, Alameda, San Mateo, San Francisco, Contra Costa, Salono, Santa Clara, Santa Cruz, and 
Monterey counties in California, and in Southern Oregon near Brookings.  Current maps showing areas infected by the disease are 
available at the Forestry Department office.  Contractor must further certify equipment or vehicles that have been working in areas 
infected with either disease will be cleaned before it is operated in the project area.  Chainsaws, brush cutters, and any other hand tools 
must be sterilized using commercial bleach or Lysol, vehicles must be steam cleaned.  This measure is required to guard against 
introduction of this virulent disease on the reservation.  Breach of this requirement will result in immediate suspension of work and 
contract default. 

 A completed TERO 01 form of personnel who have met the requirements of the Hoopa Valley Drug and Alcohol policy.  Failure to 
provide the above within 14 working days of award may result in contract forfeiture. 

 



Contract # FD 20-01 

Hand Tree Planting 
 3 

Schedule of Bid Items 
Hand Tree Planting 
Hoopa Valley Indian Reservation 
 

 

FY 2020 FOREST DEVELOPMENT CONTRACT 

PROJECT:  Hand Tree Planting – Mill 1 Fire Rehabilitation & Timber Sale Areas 

 

Item 

Number 

SUPPLY OR 
SERVICE 

UNIT QUANTITY UNIT PRICE 
CONTRACT 

PRICE 

1 Hand Tree Planting 260.2 Acres $ _____________/Per Acre $ 

Award will be on an “all or none” basis 
 

 PROSPECTIVE CONTRACTOR: 
 
 
 NAME:           . 
 
 
 ADDRESS:         . 
 
 
 CITY:          . 
 
 
 STATE/ZIP:         . 
 
 
 TELEPHONE:        . 
 
 
 EIN#:          . 
 
 
 
 SIGNATURE:         . 
 
 DATE:          . 
 
 
 HAS BIDDER INSPECTED UNIT (S)?  YES _____  NO _____ 
 
 Disease Certification: Contractor guarantees, by initialing below, compliance with  

Port-Orford-cedar and Sudden Oak Death Syndrome Protection Requirements 
 in Sections 11.09 & 11.10. (See Solicitation & Bid Instructions)       

_______________ 

            Contractor Initials 
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WORK-PLAN 

Contract Acres: 260.2 
 
Contract Time: 1 Year. 
Equipment to be used: (Number of chainsaws, brush cutters, hodads etc.) 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
Transportation: ____________________________________________________________________ 
 
WORK PROGRESS SCHEDULE 
 
Number of workers: ___________ Hours per day: __________ Days per week: ______________ 
 
Estimated hours per acre, per person: ____________________ 
Use this area to describe how you plan to accomplish the work in the time given in the contract. 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
Total estimated days to completion: ___________________________________________________ 
 
_________________________________________________________________________________ 

Signature: ________________________________________________  Date: __________________ 
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APPENDIX “A”   
 

PROJECT SPECIFICATIONS 
 

FOR TREE PLANTING BY HAND 
 
8.01 Scope  
These Specifications are to provide further detail to the Contract, specifically section 7, Scope of Work.  The project is to 
manually plant seedlings to reforest areas logged under recent timber harvests or wildfire areas and having undergone recent site 
preparation.  Planting is expected to be completed by April 30 of each year, unless moist conditions persist.  Once unfavorable 
planting conditions occur, or April 30th arrives, all planting will cease until planting conditions are favorable in the fall of 2020.  
The contract will remain active until a minimum of 260.2 acres are planted.  Should the Contractor complete the acreage prior 
to the end of tree planting (i.e., before April 30th 2020) and additional acres are available, those acres may be amended onto the 
contract, agreeable to both the Contractor and the FOC.  Once the contracted and amended acres are completed, the Contract 
shall terminate.   
 
8.02 Pre-Work Conference 
Prior to commencement of work, the Contracting Officer will arrange a pre-work conference with the Contractor.  The 
purpose of this meeting is to discuss the contract terms and provisions, work performance requirements, and work 
progress schedules. 
 
Section 8.03 Notice to Proceed 

a) Tribe will issue a “Notice to Proceed” as soon as contract requirements are met and weather and ground conditions are 
suitable.  The count of contract time will start upon issuance of the Notice to Proceed.  Failure of Contractor to pick up 
certified mail is not excusable delay.   

 
b) Contractor shall maintain a sufficient number of crew persons and progress at a rate, as written in the approved Work 

Plan, which will ensure completion within the Contract time.  The minimum acceptable rate of progress will be 
calculated by dividing the total acres of the by the Contract time.  The rate of progress will be checked at no fewer 
than monthly intervals, at which time the work should comply with the work plan.  

 
 

 
 EXAMPLE: 20.0 acre block in a 100 acre contract with a contract time of 30 days: 
 
  Required rate of work  = 100 acres   = 3.33 acres/day 
       30 days 
 
  Time allowed on 20.0 acre block = 20.0 acres   = 6 days 
       3.33 acres/day 

 
 
8.04 Sequence of Work 
The Contractor shall notify the Tribe prior to starting work on any unit.  By this notification, spacing requirements, stream 
courses, seedling delivery, and other items may be discussed prior to the start of work on each unit. 
The Tribe will specify a priority of work by unit as site preparation is completed.   
Units in highest elevations will be of greater priority so as to complete planting prior to snow-fall (See Appendix “C”). 
 
8.05 Planting Conditions 

a) Because tree survival and growth is dependent upon proper soil and weather conditions at the time of planting and 
because these conditions will only prevail for a limited length of time, it is imperative that work be started promptly after 
conditions for planting become suitable. 
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b) Whenever the Tribe determines that the temperature, humidity, soil moisture, soil temperature, winds, or a 
combination of these and other physical conditions have become unsuitable for tree survival on any area, Contractor 
shall move the work force to another area as prescribed by the Tribe.  When no other area is available, Tribe will 
issue a “Suspend Work Order”, and the count of Contract time will stop.  When conditions are favorable, Tribe will 
issue a written “Resume Work Order.”  Tribe will delete from this planting contract any unit that is listed as “to be 
burned” that the Tribe does not accomplish the burn on. 

 
8.06 Method of Measurement 

a) The areas to be planted and paid for are enclosed by a pink and black candy-striped flagging or have obvious on ground 
boundaries.  All linear or area measurements required under this contract will be measured on a horizontal plane.  
Measurement will be done by traversing the boundary using GPS readings and acres will be calculated using software 
designed for measuring purposes.   

 
b) All acreages included in Appendix C are accurate and reflect the actual acreage of the unit.  Final acreages of 

amended units will be determined prior to the initiation of planting a unit and the acreage will be provided to the 
Contractor at no later than the beginning of the day.  Exceptions may be made at the request of the Contractor.   

 
Section 8.07 Re-measurement 

a) The Contractor may, at any time after award, request re-measurement of any area.  This request must be made in 
writing.  Re-measurement will be made on the established boundaries. 

 
b) If re-measurement indicates a variance of less than one acre for units to 20 acres or less than five percent for units 

larger than 20 acres, the Contractor shall pay for the actual cost of re-measurement.  If re-measurement indicates that 
actual acreage varies by more than the above factors, the Tribe will pay the cost of the re-measurement.  In either 
case, payment will be made on the acreage as re-measured. 

 
Section 8.08 Reporting  
Contractor shall contact the Hoopa Forestry’s Silviculture Department by 4:00 P.M. of the day proceeding work to 
determine the quantity of seedlings needed for the next day’s planting and to set a time for delivery.    
 
Section 8.09 Tribal-Furnished Property  
The Tribe will furnish tree seedlings to the Contractor.  Trees may be picked up at the Tsemeta Forest Nursery each 
morning.   Trees will be delivered by the Forest Officer’s Representative (F.O.R.) each morning, unless other arrangements 
are made by the Contractor and approved by the F.O.C.  The F.O.R. shall keep a record of the number of seedlings taken 
out at the beginning of the day, the number planted, and the number returned.  Tree seedlings that are wasted by the 
Contractor shall be charged to the Contractor, (see section 10.07 Wasted Trees for calculation of charges for wasted 
seedlings). 
 
Shipping boxes are property of the Tsemeta Forest Nursery.  The contractor is required to return them to the F.O.R, or directly 
to Tsemeta Nursery.  Plastic tree sacks are to be disposed of properly and not left on-site.  Containers and shipping boxes not 
returned to the F.O.R. the same day of their delivery to the planting site will be charged against Contractor at the following 
rates:   
 

TYPE OF CONTAINER    CHARGE $ 
    Shipping Boxes         $10.00  

 
Section 8.10 Planting Equipment 
Contractors shall be responsible for obtaining planting tools and bags.  Tribal Forestry planting equipment will not be available 
for contractor use.  Contractor’s planting tools and bags shall meet the following minimum requirements: 
 

a) The planting blades of the hoe-dads, shovels or power augers shall be capable of making a planting hole of a minimum 
of 12 inches in depth, and 4 inches in width.  The head or scalping blade of a mattock is not to be included in the 
minimum length measurements. 
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b) Contractor’s planting bags shall be a light color, shall not retain heat, shall have a minimum depth of 15 inches, and shall 
be free of defects. 

 
 
Section 8.11 Care of Tree Seedlings 
The Contractor shall adhere to the following specifications for care and protection of tree seedlings. 

a) Tree seedlings shall be protected at all times from drying, heating, smothering, freezing, crushing, and drowning, 
abrasion, rapid temperature fluctuations, or contact with injurious substances. 

 
b) Tree seedlings shall not be removed from shipping containers or plastic sacks until being readied for placement into 

prepared planting hole. 
 
c) Tree seedlings shall be planted without further root or top pruning or culling.  If pruning or culling appears necessary, or 

if mold, dry rots, evidence of injury, or drying is seen, the condition shall immediately be reported to the Planting 
Inspector. 

 
d) Tree seedlings that are frozen shall not be handled until completely thawed.  They shall be thawed in full shade. 
 
e) Tree seedlings removed from cold storage facilities shall not be allowed to stand or lie in water or snow or be covered 

with snow. 
 
Section 8.12 Field Handling 
Tree seedlings in possession of planters shall be handled in accordance with the following: 

a) Tree seedlings in planting bags shall be kept in their container or plastic sack and have only their tops exposed. 
 
b) Tree seedlings shall not be removed from planting bag and containers/plastic sack until immediately before planting in a 

prepared hole. 
 
c) Tree seedlings shall be gently removed, one at a time, to prevent stripping or other injury and quickly and gently inserted 

into the planting hole. 
 
d) No planter shall carry more than 250 trees, without approval of the F.O.R.  Trees shall be evenly distributed in the 

planting bag.  Bundles of trees and containers shall not be stacked upon other seedlings in lower portions of the bags. 
 
e) If the Planting Inspector determines that weather conditions are causing undue damage to seedling before planting, the 

Tribe reserves the right to further restrict the number of tree seedlings carried per planter. 
 
f) Unless otherwise specified, trees furnished shall be planted within the unit or units to be planted that day.  The 

contractor shall not take excessive boxes of trees into the field.  A work plan indicating the average number of trees 
planted by each worker shall be presented to the planting inspector, upon request, and used to determine the number of 
tree boxes obtained from the nursery each day.   

 
g) Not more than two tree boxes shall be open at any one time.  A box shall be completely emptied of trees prior to 

opening an additional box.  Boxes not expected to be planted during the day shall be returned to the planting inspector 
for return to the nursery at the earliest opportunity. 

 
h) Planting bags shall be emptied of debris, empty tubes, empty plastic sacks, and unplanted seedlings at the end of each 

working day. 
 
Section 8.13 Spacing Requirements 
Contractor shall adhere to the following spacing requirements: 

a) Tree seedlings shall be planted in plantable spots distributed over the area at the spacing specified in the “Description of 
Units Table.”  The specified spacing for individual trees may vary as much as 25 percent to place the seedling in the best 
microclimate.   
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b) Where residual established trees exist, the contractor shall space off any existing conifer tree over 12 inches tall.  For 

established trees greater than 10 feet in height, including tanoaks and other hardwoods, planting may occur up to and 
within the drip line of the tree.   

 
c) Where a plantable spot is not encountered within the specified spacing, Contractor may vary as much as 25 percent from 

the specified spacing.  Should no plantable spot be located within this 25 percent variation, the spot shall be deemed an 
“Unplantable spot” and not count against spacing requirements.    

 
d) Average spacing shall be maintained throughout the planting unit except as allowed above.  The number of trees per acre 

shall not be materially increased or decreased from the Optimum Number of Trees as specified in the “Description of 
Units Table,” or determined once accurate acreages have been calculated.   The permitted variation on tree count shall be 
25 percent of the Optimum Number of trees, without written consent by the FOR.   

 
Section 8.14 Spot Selection 
Wherever possible, within the spacing requirements, planting spots shall be chosen where stumps, logs, and terrain features 
provide protection from sun, wind, animals, loose debris, and other agents detrimental to trees’ survival and growth.  Tree 
seedlings will be placed on the north-northeast side of stumps, logs, brush, and terrain features as shown in Exhibit “C” in 
Appendix “D”.  Place trees as far away from or between existing brush or hardwood stems (dead or live) as 
possible while maintaining the spacing guidelines in Section 8.13. 
 
Section 8.15 Planting Spot Preparation (Scalping) 
Before preparing the planting hole, all debris, grasses, dry soil, rock, and weeds shall be scalped to expose bare mineral soil in a 
spot at least one foot by one foot or as specified. 
 
Section 8.16 Preparing the Planting Hole 
Planting holes shall be located near the center of the scalped area and shall be oriented at an angle between perpendicular to 
the slope and true vertical.  An open hole, broken out as shown in Exhibit “A”, and deep enough to fully accommodate the 
plug roots mass of the trees to be planted, is required when hand planting tools are used.  If a tree seedling is planted near the 
edge of the scalped area, Contractor shall enlarge the scalp so the seedling is centered.  Each planted seedling shall be a 
minimum of 4 inches from the edge of the scalp, as measured from the seedling’s stem.  Contractor shall open planting holes in 
plantable spots, regardless of difficulty  
 
Section 8.17 Tree Placement 
The tree seedling shall be suspended near the center of the hole with roots in a near natural arrangement at a depth that after 
filling, packing, and leveling, the soil comes between a point even with the cotyledon scar of the seedling and a point even 
with the bottom-most green needles of the seedling.  No portion of the roots shall be exposed.  Depth of the tree shall be 
monitored so that no needles or branches are covered with soil.  The roots shall not be doubled up, twisted, spiraled, or 
bunched and the root tip shall be placed at the bottom of the hole facing downward.  The root plug mass shall be aligned with 
the axis of the planting hole with all roots extending downward.  Tree seedling shall be positioned at an angle, which is 
between perpendicular to a horizontal plane and perpendicular to the slope of the ground.  Planting trees in an unsatisfactory 
manner, as shown in Exhibit “B” (Appendix C) will result in wasted trees.   
 
Section 8.18 Filling and firming 
Moist mineral soil shall be filled in and firmed around tree roots or plug.  Dry soil, ash, leaves and other organic matter, 
rock, and other foreign material shall be kept out of holes.  Soil shall be filled in and firmed progressively so no loose soil 
or air pockets remain and tree is as firmly planted, as limits on plug form will allow.  Contractor shall not wedge the sides 
of the hole and firming the soil around the tree shall be done in a manner that assures the tree and root system is not 
damaged.  After the soil is firmed around the tree, it shall be smoothed out to the level of the surrounding mineral soil 
surface.  After planting, the tree stem shall be erect and free to grow.  The tree shall not be weighted down with mud or 
debris. 
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9.0 DEFINITIONS 

 

Diameter Breast Height (D.B.H.) - Diameter of a tree at breast height, measured at a point 4 ½ feet above ground level on the 
uphill side of the tree. 

Drip Line – An unmarked line surrounding a mature tree where a drop of rain or water falling from an outside leaf of the tree’s 
canopy, with no wind influence, would land. 

Established Tree - Healthy, commercial conifer greater than 12 inches tall.  Leave trees within Shelterwood units are excluded 
from this definition.  

Forest Officer in Charge (FOC) – The contract overseer, usually the Forest Manager or Tribal Silviculturist. 

Forest Officer’s Representative (FOR) – The FOC’s representative on site, usually the on-site Inspector. 

Microclimate – The area under or adjacent to a stump, log or other type of cover where the extremes of temperature and 
moisture are buffered from the extremes occurring in the main portion of the unit.   

Optimum Number of Trees - The desired stocking per acre determined to best utilize the planting site in attaining future 
silvicultural objections.  This is expressed as trees per acre, as the average number of trees per specified linear segment 
or planting interval.  

Permitted Variation - The medium acceptable amount stated in the specifications, by which the actual number of tree seedlings 
planted may be more or less than the prescribed optimum number of seedlings expressed in similar terms. 

Plantable Spot – A planting spot from which vegetation, ash, duff, and debris has been or can be removed and where a 
satisfactory tree can be planted. 

Planting Area - The total area that is to be planted under each bid item herein.  A planting area may be composed of several 
planting units planted according to the specifications.  

Planting Inspection Plot - A 1/100-acre circular plot, or other plot of appropriate type and size, used to inspect planting quality 
in accordance with inspection procedures. 

Planting Spot - An area that is identified as the designated location of a seedling according to spacing specifications.  A planting 
spot may be plantable or unplantable according to ground conditions.   

Planting Unit - A subdivision of a planting area designated as such to facilitate contract administration.  It may consist of one or 
more designated openings, burns or other deforested area(s) or parts thereof. 

Satisfactory Tree - A tree seedling planted in full accordance with all planting specifications.  

Scalping - Clearing ground area of all debris, grasses, dry soil, rock, weeds, and crowns of living plants to expose bare mineral 
soil. 

Spacing - The average distance in feet between planted trees as measured from one planted tree to another planted tree. 

Unplantable Spot - An area, within the specified spacing limits, in which it is not possible to plant a satisfactory tree according 
to the spacing requirements (Section 8.13).  This area must prevent a tree from being planted within 50 percent of the 
specified spacing distance from the nearest planted tree, established tree, or planting spot.   

Unsatisfactory Tree - A planted tree seedling, which fails to meet one or more of the specifications for a satisfactorily planted 
tree seedling. 

Wasted Tree or Wasted Seedlings - Tree seedlings which are lost, damaged, destroyed, or handled contrary to the specifications 
for care of tree seedlings, and planted tree seedlings in excess of maximum seedlings allowable as shown in (See 
Section 8.09 Tribal Furnished Property) 
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ARTICLE 10: INSPECTION AND ACCEPTANCE 
 
Section 10.0 Inspection Procedure  
Tribe may randomly inspect all phases of the Contractor’s operations to ensure Contract compliance. Formal inspections 
include the use of systematic grids or sample plots designed to provide an unbiased sample representing 1 to 3 percent of 
the planting area.  Contractor is encouraged to examine planting inspection plots and records while inspections are 
underway.  Determinations of acceptability of the work performed are based on these inspections, and shall be considered 
conclusive except as otherwise provided in these specifications.   A copy of the inspections may be given to the Contractor 
or his authorized representative, upon request.  

 
Section 10.01 Unsatisfactory Planting 
If the percentage of compliance falls below 80 percent, Contractor will be immediately notified in writing to improve the quality 
of planting.  Compliance will be checked on a unit-by-unit basis as well as a contract average.  Should a single unit fall below 80 
percent compliance, the unit may be reworked.  If the quality of planting is not raised above this percentage, Contractor’s right 
to proceed may be suspended or terminated.  If the Contract average falls below 80 percent, Contractor’s right to proceed will 
be suspended, pending a determination to terminate the contract.  Contractor may, subject to availability of additional planting 
stock, request approval to replant any areas falling below the minimum acceptable planting percentage.  While replanting is in 
progress, a re-examination will be conducted.    
 
Section 10.02 Care of Tree Seedlings 
Tree seedlings that are handled in a manner inconsistent with the specifications of Sections 8.11 and 8.12 will be declared 
“Wasted” trees, and Contractor shall be assessed damages. 

 
Section 10.03 Planting Quality 
All trees planted on a plot will be inspected above and below ground. 

A) Above Ground Inspection - will take place on all trees within the plot.  Above Ground Examination will assess the 
following items:   

  1. Spacing. 5.  Planting depth and exposed roots. 
  2. Planting spot selection. 6.  Stem position or damage. 
  3. Planting spot preparation. 7.  Firmness. 
  4.  Tree seedling location on spot. 8.  Shade. 

Spacing requirements are as listed by the “List of Bid Items.”   Within a 1/100th acre plot, the number of Optimum Number 
of trees in the plot is shown on the following table.   

B)  Below Ground Inspection - will take place on all trees within the plot.  Trees that do not meet “Satisfactory Tree” 
designation in the Above Ground Inspection will not be tallied a second time as an “Unsatisfactory Tree” in the Below 
Ground Inspection.  Nor will a “Satisfactory Tree” designation in the below Ground Inspection negate an 
“Unsatisfactory Tree” designation in the Above ground Inspection.  Below ground Inspection will assess the following 
Items: 

 1.  Planting hole orientation. 4. “Foreign” materials in planting hole. 
 2.  Root configuration and orientation. 5.  Loose soil or air pockets. 
 3.  Altered root length and damage. 6.  Plug deformity. 
 

Trees planted on a plot in excess of the maximum allowable will be counted as wasted seedlings.  

TABLE 1 

 Seedling Spacing per 1/100 Acre (11.8’ radius) Inspection plot  
Average Spots on 1/100 Acre Plots 
MAX.  OPTIMUM  MINIMUM 

8’X 8’  (681 tr./ac )  
9’X 9’  (538 tr./ac )  

10’X 10’ (431 tr./ac )  
12’X 12’ (302 tr./ac ) 

 

8      7      6 
6      5      5 
5       4      4 
4       3      2  
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Section 10.04 Sampling Procedure 
Planted trees will be sampled as follows: 
Tribe will mark on the ground a series of 1/100-acre plots. Plot centers will be marked on the ground with white flagging, 
and will be distributed uniformly over the entire acreage.  Inspection within each plot will be done as follows: 
 

1. Locate and mark the plot’s center. 7. Perform Below Ground Inspection and record 
2. Record the number of planting spots.     number of satisfactorily planted seedlings 
 (dependant on the plot’s location) 8. Determine Percent Stocking 
3. Record the number of plantable spots.  9. Determine Percent Satisfactory Trees   
4. Record the number of unplantable spots.  10. Record Wasted Trees 
5. Record number of seedlings planted.  
6. Perform Above Ground Inspection and record 

  number of satisfactorily planted seedlings 
 
Section 10.05 Determining Percent Stocking 
The percent stocking will be calculated by dividing the total number of satisfactory trees by the total number of plantable spots 
all times 100.  
 
 Total # Satisfactory Trees X 100 = % Stocking 
   Total # Plantable Spots 
 
Percent stocking must be 80% (percent) or better to receive payment.  Filling-in by planting additional trees will be required to 
increase stocking % to at least 90%. 
Trees planted in excess of 110% (percent) will be counted and charged as wasted seedlings. 
 
Section 10.06 Percent Satisfactory Trees 
The percent satisfactory trees will be calculated by dividing the total number of satisfactory trees by the total number of planted 
trees, all times 100. 
 
 Total # Satisfactory Trees x 100 = % Satisfactory trees 
   Total # Planted Trees 
 
 If the % of Satisfactory Trees is 85% or better there is no deduction of payment and the unit will be paid for at 100% 

of the bid price.   
 
 If the % of satisfactory trees is between 80 and 85%, there will be a 1-% penalty for each % (percent) less than 

85%. 
 
 If the % of satisfactory trees is less than 80%, the unit is not in compliance and no payment will be made 

until the unit is brought into compliance.   
 
Section 10.07 Wasted Trees 
The calculation to determine the number of wasted trees on a unit is made by multiplying the total number of wasted trees 
recorded on all plots by the number of acres in the unit, all times the reciprocal of the inspection plot size. 
 
 Total Wasted trees x Unit Acres x 100 = Total Wasted Trees 
    Total Plots 
 
This gives the number of wasted trees.  If the wasted tree count is less than 10 percent of the Optimum Number of Trees, no 
penalty will be made.  If the Total Tree count exceeds the Optimum Tree Count by 10 percent, the FOR will determine the 
reason for the excess of trees and whether it is appropriate to charge Contractor for the Wasted Trees.  A written report 
explaining the justification of the charge will be submitted to the FOC and a copy provided to the Contractor.  Should the Total 
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Tree count exceed the Optimum Number of Trees by 25 percent, the Contractor will be charged for the wasted trees and no 
report will be submitted.  Wasted Tree Charges may be waived by the FOC.   

 
10.08 Re-examination 
If the original examination results are not acceptable to Contractor, he may request re-inspection.  The same procedure will be 
followed, but the inspection grid will be shifted so that new plot lines and inspection plots will not overlap previously inspected 
plots.  If re-examination indicates a variance of less than 10 percent from the first examination, Contractor shall pay the actual 
cost of re-examination and the results of the first examination will be final.  If the result of the re-examination indicates a 
variance of more than 10 percent from the first examination, Tribe will bear the cost and the results of the re-examination will 
be final.  Any re-examination will comprise a minimum of 10 acres. 
 
Section 10.9 Variation in Estimated Quantity 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced item varies 
more than 15 percent above or below the estimated quantity, equitable adjustment in the contract price shall be made upon 
demand of either party.  The equitable adjustment shall be based upon any increase or decrease in costs due solely to the 
variation above 115 percent or below 85 percent of the estimated quantity.  If the quantity variation is such as to cause increase 
in the time necessary for completion, Contractor may request, in writing, an extension of time, to be received by the Forest 
Officer within 10 days from the beginning of the delay, or within such further period as may be granted by the Forest Officer 
before the date of final settlement of contract.  Upon the receipt of a written request for an extension, the Forest Officer shall 
ascertain the facts and may, at his discretion, make an adjustment for extending the completion date.    
 
Section 10.10 Rate of Progress 
If the required rate of progress is not being met, the Forest Officer may issue a “Notice of Noncompliance” and an inspection 
will be done in one week.  If at this time the rate of progress is not being met, the Contract may be terminated and awarded to 
the next higher bidder or re-advertised. 
 
Section 10.11 Progress schedule 
The Contractor shall, within 3 days from receipt of a request from the Forest Officer, submit a time chart or schedule of 
proposed progress to ensure completion of the work within the time set forth in the contract.  If the Contractor’s progress falls 
behind that scheduled, the Contractor shall take such action as necessary to improve his progress; in addition, the Forest 
Officer may require the Contractor to submit a revised schedule and proposed plan of work to ensure completion of the work 
within the time(s) set forth in this contract. 
 
Section 10.12 Suspension of Work 
The Forest Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work on this 
contract for the period of time that the Contracting Officer determines appropriate for the convenience of the Tribe. 
 
Section 10.13 Fire plan 
The Forest Officer does require that a Fire Plan be filled out and returned to the Forestry Office.  
 
 
Fire Plan   __   is required _XX__ is not required. 
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Article 11 GENERAL CONTRACT CLAUSES 

 
Section 11.01 Order of Precedence-Sealed Bidding 
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order:  

a) The schedule of bid items (excluding the specifications)  
b) Onsite representations and other instructions given prior to commencement of operations on a specific unit 

and noted in the daily diary; 
c) Contract clauses, including Appendix C;  
d) other documents, exhibits, and attachments (i.e., Appendix B); and  
e) the specifications. 

 
Section 11.02 Contract Payroll Records 

a) The contractor or subcontractor shall maintain payrolls and basic payroll records during the course of contract work 
and shall preserve them for a period of three years from the completion of the contract.  Such records shall contain 
the name and address of each such employee, social security number, correct classifications, hourly rates of wages 
paid, daily and weekly number of hours worked, deductions made for unemployment insurance, social security and 
other required withholdings; and actual wages paid.  

 
b) The records to be maintained under paragraph (1) of this clause shall be made available by the contractor or 

subcontractor for inspection, copying, or transcription by authorized representatives of the Forest Officer, or TERO 
Director.  The contractor or subcontractor shall permit such representatives to interview employees during working 
hours on the job. 

 
c) Labor disputes arising during the course of the contract between the contractor, or subcontractor, and employees 

shall be investigated by the TERO director.    
 
Section 11.03 Partial Payments 
Partial payments will be made on a completed acre basis.  Partial payments may be areas no less than 10 acres.  All requests 
for payment are subject to a field inspection and acceptance of work completed by the Forest Officer. 
 
Section 11.04 Disputes 

a) All disputes arising under or relating to this contract shall be resolved under this clause. 
 
b) “Claim,” as used in this clause, means a written demand or written assertion by one of the contracting parties 

seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a claim 
relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by 
the claimant. 

 
c) A claim by the contractor shall be made in writing and submitted to the forest manager for a written decision.  

(a) For Contractor Claims, the Contractor shall submit with the claim a certification that (1) the claim is made in 
good faith; (2) supporting data are accurate and complete to the best of the Contractor’s knowledge and belief; and 
(3) the amount requested accurately reflects the contract adjustment for which the contractor believes the Tribe is 
Liable. 

 
d) If the contractor is an individual, the certification shall be executed by that individual.  If the contractor is not an 

individual, the certification shall be executed by: a senior company official in charge at the contractor’s business or 
work site; or An officer or general partner of the contractor having overall responsibility for the conduct of the 
business. 

 
e) The Forest Manager must, if requested in writing by the contractor, render a decision within 60 days of the request. 
 
f) The Forest Manager’s decision shall be final. 
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g) The Contractor shall proceed diligently with the performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under or relating to the contract, and comply with any decision of the 
Forest Manager. 

 
Section 11.05 Differing Site Conditions 

a) The contractor shall promptly, and before the conditions are disturbed, give a written notice to the Forest Officer of 
surface or latent physical conditions at the site, of an unusual nature, which differ materially from conditions 
ordinarily encountered and generally recognized as normal for the type of work provided for in this contract. 

 
b) The Forest Officer shall investigate the site conditions promptly after receiving the notice.  If the conditions do 

materially differ and cause an increase or decrease in the contractor’s cost of, or the time required for, performing 
any part of the work under this contract, whether or not changed as a result of the conditions, an equitable 
adjustment shall be made under this clause and the contract modified writing accordingly.   

 
c) No request by the contractor for an equitable adjustment to the contract under this clause shall be allowed, unless 

the contractor has given the written notice required; provided that the time prescribed in (a) above for giving written 
notice may be extended by the Forest Officer. 

 
d) No request by the contractor for an equitable adjustment to the contract for differing site conditions shall be allowed 

if made after final payment under this contract. 
 
Section 11.06 Contract Supervision 
At all times during performance of this contract and until the work is completed and accepted, the contractor shall directly 
supervise the work or assign and have on the work a competent superintendent who is satisfactory to the Forest Officer 
and has the authority to act for the contractor. 
 
Section 11.07 Termination for Convenience of the Tribe 
The Forest Officer, by written notice, may terminate this contract, in whole or in part, when it is in the Tribe’s interest.  If 
this contract is terminated, the Tribe shall be liable only for payment under the payment provisions of this contract for 
services rendered before the effective date of termination. 
 
Section 11.08 Default 

a) The Tribe may, subject to paragraphs 11.08 d) and 11.08 e) below, by written notice of default to contractor, 
terminate this contract in whole or in part if the contractor fails to:  
1) Deliver the supplies or perform the services within the time specified in this contract, including any extensions 

granted. 
2) Make progress, so as to endanger performance of this contract; or 
3) Perform any of the other provisions of this contract 

 
b) The Tribe’s right to terminate this contract under 1a-1b above may be exercised if the contractor does not cure such 

failure within 10 days (or more if authorized in writing by the Forest Officer) after receipt of the notice from the 
Forest Officer specifying the failure 

 
c) Except for defaults of subcontractors at any tier, the contractor shall not be liable for any excess costs if the failure 

to perform the contract arises from causes beyond the control and without the fault or negligence of the contractor.  
Examples of such causes include (a) acts of God or the public enemy, (b) acts of the Tribe in its sovereign or 
contractual capacity, (c) fires, (d) floods, (e) epidemics, (f) quarantine restrictions, (g) strikes, and/or (h) unusually 
severe weather.  In each instance the failure to perform must be beyond the control and without the fault or 
negligence of the contractor.   

 
d) If this contract is terminated for default, the Tribe may require the contractor to transfer title and deliver to the 

Tribe, as directed by the Forest Officer, any completed supplies, and partially completed supplies and materials, 
parts, tools, fixtures, plans, drawings, information, and contract rights (collectively referred to as “manufacturing 
materials” in this clause) that the contractor has specifically produced or acquired for the terminated portion of this 
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contract.  Upon direction of the Forest Officer, the contractor shall protect and preserve property in its possession 
in which the Tribe has an interest. 

 
e) The Tribe shall pay contract price for completed supplies and services delivered and accepted.  The contractor and 

Forest Officer shall agree on the amount of payment for manufacturing materials delivered and accepted and for the 
protection and preservation of the property.  Failure to agree will be a dispute under the disputes clause.  The Tribe 
may withhold from these amounts any sum the Forest Officer determines to be necessary to protect the Tribe 
against loss because of outstanding liens or claims of former lien holders. 

 
Section 11.09 Port-Orford-Cedar Restrictions. 
The contractor will certify that the equipment to be utilized for this contract has not operated in locations that have Port-
Orford Cedar Root Wilt in Oregon, Washington, or in the Smith and Bluff Creek drainages in California.  If equipment has 
operated in any of these locations, the equipment will be steam cleaned before contract initiation. 
 
Section 11.14: Sudden Oak Wilt Restrictions: 
The contractor will certify that the equipment utilized for this contract has not operated in locations within the Sudden 
Oak Death Zone of Infestation established by the California Department of Forestry.  This zone includes Sonoma, Napa, 
Lake, Marin, San Mateo, San Francisco, Santa Cruz, Santa Clara, and Monterey counties and those counties adjacent to 
these counties.  Equipment that has been working inside Zone of Infestation, or equipment traveling into the Zone of 
Infestation during the contract must be steam cleaned before it is allowed onto the reservation.  This measure is required to 
guard against introduction of this virulent disease on the reservation. 
 
Section 11.15 Forest Sanitation 
On May 13, 2009, The Forest manager issued a new policy regarding forest sanitation.  The following measures shall apply 
to this contract. The Contractor is responsible for determining how to comply with these provisions. 
 

a. Human waste, including defecation, litter, and/or toilet paper shall not be left in the woods, but shall be properly 
contained and removed by any contractor or work group.  Waste shall be properly disposed of.  
 

b. Urination may be permitted under the following conditions: 
1) Urination shall not occur within 200 feet of any watercourse (Class I, II, or III) 
2) Toilet paper used for any purpose involving urination shall be contained, and removed from the woods to be 

disposed of properly.   
3) Urination shall not take place within 50’ of a road or well used trail. 
4) For crews, urination shall be dispersed and not concentrated by more than one person urinating within a 30’ 

radius.   
 

c. All litter, trash and discarded material not naturally occurring within the forestlands of the Hoopa Reservation shall 
be removed and properly discarded.   
 

d. In no instance shall burying on-site be accepted as proper disposal. 
 

e. Failure to properly dispose of human waste products may be deemed justifiable grounds for termination of a 
contract. 
 

f. Should Contract Inspectors or Crew Supervisors find human waste on or adjacent to any work sites, He/she may 
require the following. 
1) All human waste shall be removed at the contractor’s or work crew’s expense. 

2) If the Contractor or work crew refuses or is unable to remove waste, then TEPA shall be notified and take 
appropriate clean-up measures.  Expenses for this clean-up shall be charged to the contractor or work crew, 
and shall be taken out of contract compliance fees.   
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APPENDIX “B” 
DESCRIPTION OF UNITS AND AREA MAPS 

12.0 Location and Description: The project area is located within the Hoopa Indian Reservation.  See the attached maps for 
specific unit locations: Planting will occur within multiple sections of T. 9N, R. 5E, T. 9N, R. 4E, T. 7N, R. 5E, and T. 8N, R. 
4E   HBM.  Maps are available upon request at the Tribal Forestry Office. 
 
12.01 -Access, as shown, is for information only.  It will be the responsibility of the Contractor to determine the most suitable 
route to the project area(s).  The Tribe will not undertake any obligation for accomplishing special maintenance, such as 
plowing snow, to keep roads open.  Poor weather and road conditions during the time of operations may adversely affect 
access to certain work sites.  The Contractor may be required to have an all-wheel drive vehicle, traction devices and chain 
saws to facilitate transportation to work sites.  Severe Weather conditions may result in an adjustment to the contract time, if 
requested by the contractor and agreed to by the Tribe. 
 
12.02 – Description of Units 
The Mill 1 Fire units burned in the fall of 2018 and received a lop & scatter/pile pre-treatment during the fall of 2019 and is 
ongoing during this bidding process.  Burning still needs to take place at this time resulting in potential delays.  
Contract time can be suspended during any significant delays due to unburnt piles.  Timber sale units are to receive 
site preparation throughout the fall/winter of 2019-20.  Portions of some units are not included and are outside the flagged 
unit boundary. 
 
Topography:  The project areas vary from 0% to 60% slopes.  Operations under this contract will not be required on unsafe 
steep slopes, as determined by Forest Officer in Charge. 
 
Marked Boundaries: Project area boundaries have been marked with black and pink candy stripe flagging.  Riparian 
Protection Zones (RPZ) are flagged with blue and white candy-striped flagging and/or black and pink candy stripe flagging.  
RPZ areas are “No-cut” areas.  Interior lines for subdivisions and roadside buffers are the responsibility of the contractor and 
are not flagged. 
Elevation:  The elevations of the units are between 1,720 and 3,760 feet.  
The following is a list of pertinent information  

 
Block 

 

 
Total 
Trav. 
Acres 

 
Current Site 

Preparation and 
Status 

Mean 
Elevation 

(ft) 

 
Slope 
(%) 

 
 

Access 
 

 
Tree 

Spacing 
(ft) 

 
Optimum Number of 
trees at 436 or 538 tpa 

 

BC/M3 31.8 Mill 1 Fire 3,200 55 Mill Creek Road 9x9 12,000 

BC/O10 25.5 Mill 1 Fire 2,880 25 Mill Creek Road 9x9 9,600 

BC/O11 17.7 Mill 1 Fire 2,880 15 Mill Creek Road 9x9 6,600 

BC/O21 0.8 Mill 1 Fire 3,040 15 Mill Creek Road 9x9 300 

BC/O22 10.4 Mill 1 Fire 3,760 20 Mill Creek Road 9x9 3,900 

BC/O29 3.5 Mill 1 Fire 3,040 30 Norton Creek Road 9x9 1,300 

BC/P25 1.9 Mill 1 Fire 3,680 20 Mill Creek Road 9x9 700 

BC/Q14 10.6 Mill 1 Fire 1,920 65 Norton Creek Road 9x9 4,000 

BC/Q15 9.5 Mill 1 Fire 1,920 45 Norton Creek Road 9x9 3,500 

BC/Q24 12.4 Mill 1 Fire 3,600 60 Mill Creek Road 9x9 1,700 

BC/S22 0.5 Mill 1 Fire 3,200 60 Mill Creek Road 9x9 200 

BC/S23 3.9 Mill 1 Fire 1,920 40 Norton Creek Road 9x9 1,500 

BC/T8 11.8 Mill 1 Fire 3,440 30 Mill Creek Road 9x9 4,400 

BC/T9 9.9 Mill 1 Fire 3,600 65 Mill Creek Road 9x9 3,700 

BC/T29 15.7 Mill 1 Fire 1,760 30 Mill Creek Road 9x9 5,900 

BC/T30 17.6 Mill 1 Fire 2,320 45 Norton Creek Road 9x9 6,600 

BC/T32 12.9 Mill 1 Fire 2,320 50 Mill Creek Road 9x9 4,800 

BC/T33 10.7 Mill 1 Fire 1,760 35 Norton Creek Road 9x9 4,000 

BC/T44 32.7 Mill 1 Fire 2,880 20 Norton Creek Road 9x9 12,300 

HC/N30 5.4 Mill 1 Fire 2,960 20 Mill Creek Road 9x9 2,000 

MC/A184 4.8 Mill 1 Fire 2,960 20 Mill Creek Road 9x9 1,800 

TT/P35 10.2 Broadcast Burned 2,800 60 Tish Tang Road 9x9 3,800 

Total: 260.2      94,600 
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APPENDIX “C” 

 
DESCRIPTION OF POTENTIAL UNITS 

Table 2: The following is a list of the potentially available units for this contract.  Additional units/portions of units may become 
available once burning is complete (not listed).  All amendable acreage will depend upon available trees.  Some units, upon inspection may be 
available prior to burning.  Because varying site conditions dictate site preparation activities, accurate projections of potential additional units 
is not practical. SC (Supply Creek) and SNC (Snow Camp) unit acres are approximate until a traverse can be conducted.  SS10 
(Mill 1 Salvage Sale) unit acres represent logging acreage, though logging will not occur.  Maps will be provided once the units 
become available. 
 

 
Unit 

 

Potential Acres 

- Initial Plant 

Current Site Preparation and 
Status 

 
Road Access 

 
Mean 

Elevation 
(ft) 

 
Tree 

Spacing 
(ft) 

 
Optimum Number of 
trees at 436 or 538 tpa 

 

 
SC/Q26/16 

 
21.5 

 
Tractor – Not Piled 

 
Bair & Rock Crk Rd. 

 
2,800 

 
9x9 

 
8,000 

 
SC/Q27/16 

 
9.4 

 
Tractor – Not Piled 

 
Bair & Rock Crk Rd. 

 
2,880 

 
9x9 

 
3,500 

 
SC/Q39/16 

 
13.5 

 
Tractor – Not Piled 

 
Bair Rd. 

 
2,400 

 
9x9 

 
3,300 

 
SNC/D43/17 

 
9.0 

 
Tractor – Not Piled 

 
Snow Camp & Pine J 

 
1,920 

 
9x9 

 
3,400 

 
SNC/D44/17 

 
15.0 

 
Tractor – Not Piled 

 
Snow Camp & Pine J 

 
1,840 

 
9x9 

 
5,600 

 
SNC/D45/17 

 
10.0 

 
Tractor – Not Piled 

 
Snow Camp Rd. 

 
2,400 

 
9x9 

 
3,700 

 
SNC/D46/17 

 
25.0 

 
Tractor – Not Piled 

 
Snow Camp Rd. 

 
2,640 

 
9x9 

 
9,400 

 
SNC/G30/17 

 
27.0 

 
Tractor – Not Piled 

 
Snow Camp Rd. 

 
1,120 

 
9x9 

 
10,700 

 
SNC/H48/17 

 
6.6 

 
Tractor – Not Piled 

 
Blood Camp Rd. 

 
2,880 

 
9x9 

 
2,400 

 
SNC/H49/17 

 
12.0 

 
Tractor – Not Piled 

 
Snow Camp Rd. 

 
2,320 

 
9x9 

 
4,500 

 
SNC/H53/17 

 
8.0 

 
Tractor – Not Piled 

 
Bloody Camp Rd. 

 
2,400 

 
9x9 

 
3,000 

 
SS9/1/19 

 
?? 

 
Tractor – Not Piled 

 
Mill Creek Road 

 
2,000 

 
9x9 

 
?? 

 
SS10/4/19 

 
22.6 

 
Mill 1 Fire- Yarder Not Logged 

 
Mill Creek Road 

 
2,960 

 
9x9 

 
12,160 

 
SS10/5/19 

 
9.5 

 
Mill 1 Fire- Yarder Not Logged 

 
Mill Creek Road 

 
3,040 

 
9x9 

 
5,100 

 
SS10/9-19 

 
10.2 

 
Mill 1 Fire- Yarder Not Logged 

 
Mill Creek Road 

 
2,000 

 
9x9 

 
5,400 

 
SS10/6/19 

 
16.9 

 
Mill 1 Fire- Yarder Not Logged 

 
Mill Creek Road 

 
3,520 

 
9x9 

 
9,000 

 
SS10/12/19 

 
15.4 

 
Mill 1 Fire- Yarder Not Logged 

 
Mill Creek Road 

 
2,000 

 
9x9 

 
8,200 

 
SS10/14/19 

 
7.7 

 
Mill 1 Fire- Yarder Not Logged 

 
Mill Creek Road 

 
1,920 

 
9x9 

 
4,100 

 
SS10/15/19 

 
11.6 

 
Mill 1 Fire- Yarder Not Logged 

 
Mill Creek Road 

 
1,840 

 
9x9 

 
6,200 

 
SS10/21/19 

 
4.6 

 
Mill 1 Fire- Yarder Not Logged 

 
Mill Creek Road 

 
3,520 

 
9x9 

 
2,400 

Potential Initial 
Acres: 

 

255.5 
  

Total Optimum Number of trees (@ 538 tpa): 
 

110,060 
For amended units, acres will be determined once Site Preparation Burning has been completed.  * -indicate units that have not and 
will not receive any treatment prior to planting. 
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APPENDIX “D” 
 

Planting Diagrams 
 

Exhibit A 

 
Steps To Proper Tree Planting 

 
Planting Hoe Method 
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Exhibit B 

 
Common Tree Planting Errors 

 
Unsatisfactory Trees (1-9) 
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Exhibit C 

 
Guide to choosing Plantable Spot  

 
Choice of plantable spot 
On south-facing and west-facing slopes, trees should be placed where the base is shaded.  Where possible, trees should be 
located on the north and/or the east side of debris for protection from overheating in late afternoon (See figures 1 and 2).  
Suitable shade debris includes, but is not limited to logs, stumps, slash piles that will not be burned, chunks of wood, and large 
rocks or boulders.  Shade objects should be considered stationary.  Objects likely to move over time, such as precariously 
perched material, is unsatisfactory.   Also, competing brush and hardwoods shall not be used as shade.  Trees planted near to 
competing vegetation will require adequate scalp to reduce competition.  Improper spacing from competing vegetation will 
result in a wasted tree. 

 

 
Figure 1.   Figure 2. 

 
Wherever possible, tree planters should select planting spots that take full advantage of shade-providing materials.  Trees shall 
not be planted in the open if shade-providing materials are within the planting spot.  However, spacing requirements must be 
observed and trees will be planted in the open where no shade-providing material is available.  Where suitable material is 
readily available, planters should place debris in a small (less than 6”) berm on south side of tree (see figure 3). 

 
Figure 3. 
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APPENDIX “E” 
 

FIRE PLAN 
 

Fire Plan - Scope 
The provisions set forth below outline the channels of responsibility for fire prevention and suppression activities and establish 
an attack procedure for fire within the Contract Area.  The Contract Area is delineated on the map(s) in the contract.  The 
provisions also specify conditions under which contract activities shall be curtailed or shut down. 
Responsibilities 
A. - Contractor 
 1 - Shall abide by the requirements of this Fire Plan. 
 2 - Shall take all steps necessary to prevent employees, sub-contractor, or subcontractors employees from setting fires.  

Shall be responsible for preventing the escape of fire set as a result of the Contractor’s operations.  Any such fires shall 
be extinguished, and the Forest Officer in Charge (FOIC) shall be notified that there was a fire. 

 3 - Shall complete the Fire Plan regarding personnel, equipment, and organization, and shall furnish the FOIC with a 
copy prior to commencing work and shall notify the FOIC of any changes as they occur. 

 4 - Take action to correct deficiencies occurring on the job site. 
B. - Tribe 
 Forest Officer in Charge (FOIC) or Inspector 
 Will inspect performance under  the contract for compliance with the provisions of this fire plan. 
 Will notify the Contractor in the event of discovered non-compliance 
Tools and Equipment 
 A - All diesel and / or gasoline engines used on the job or in camp shall be equipped with spark arrestors that meet the 

standards set forth in the “Forest Service Spark Arrestor Guide”. 
 B - Power equipment used on this contract cannot be modified, except those modifications approved by the 

manufacturer.  Modifications that are not approved include but are not limited to: Removal of the chain brake, 
removal of the dogs.  

 C - Contractor shall furnish and have available for emergency use on each piece of equipment used in conjunction with 
the performance of the work, the following: 
 1 - One shovel, (size “0” or larger) one axe, or Pulaski (2 ½ pound head or larger) and a fully charged fire 

extinguisher (U.L. rated at 4 B: C or more) on each truck or personnel vehicle.  
  2 - One shovel (size “0” or larger) and one chemical pressurized fire extinguisher (fully charged) (U.L. 

rated at 2 B.C. or more) for each gasoline powered tool including but not limited to, chainsaws, brushcutters, 
etc.  The fire extinguisher must be carried by the operator of the power tool at all times; the shovel may be 
kept with the fuel. 

State Law 

The Contractor must comply with all applicable laws of the State of California.  These include, but are not 
limited to, the State Public Resources Code. 
 
Permits 
If the Contractor desires to have a camp, lunch, or warming fire, a campfire permit must be obtained. 
Smoking 
Smoking shall not be permitted during fire season, except in a barren area or in an area cleared to mineral soil at least three feet 
in diameter.  Under no circumstances shall smoking be permitted during fire season while employees are operating equipment, 
walking, or working on this contract. 
Emergency Measures 
An Activity level based on local conditions has been established.  These predicted levels are posted each day on a sign in front 
of the Dept. of Public Safety.  Posting is done by 5:00 P.M. each day.  It is the Contractors responsibility to check the activity 
level for the next day’s operations.  
The following activity levels are the ones that effect the Contractor: 

The patrol shall remain on duty for at least 2 hours after the close of work. 
 Activity Level 4 - Hoot Owl - All operations will cease at 1:00 P.M., except the fire patrol. 
 Activity Level 5 - Shut Down - There will be no work on the contract. 
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 The FOIC or the Inspector will notify the Contractor of any changes to the Activity Level occurring after the posting 
time. 

 
The Contractor shall report all fires to all or one of the following facilities listed below, not necessarily in the order 
shown. 

NAME       TELEPHONE 
 
Hoopa Wildland Fire Management    530 - 625 - 4220 
 
Hoopa Dept. of Public Safety    530 - 625 - 4202 
 
Hoopa Tribal Forestry     530 - 625 - 4284 
 
Big Hill Lookout      707 - 499 - 9835 
 
US Forest Service Lower Trinity RD   530 - 629 - 2118 
 

The Contractor shall, prior to commencing work, furnish the following information relating to personnel, tools, 
and equipment available for the purpose of fighting wildfires within and adjacent to the contract area. 
Personnel: 
  NAME       TELEPHONE 
 
             
             
             
 
Equipment: 
 
             
             
             
 
Remarks:            
 
 
        Contractor’s Signature 
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APPENDIX “F” 
 

 
 

SUBCONTRACT AGREEMENT 
 
 
I, ___________________________ have read and signed Contract # FD 20-01.  I agree to subcontract unit # 
__________, ___ acres of Tree Planting Contract # FD 20-01, to ___________________________________, Whose 
address is ____________________________________________________________, and social Security # is 
___________________.  I agree that even after assignment of this portion of the Contract pursuant to section 3.04, I will 
continue to remain liable for performance of the contract requirements, including those requirements that are sub-
contracted to ___________________________________________, and for all other provisions in Contract # FD20-01.  
 I agree to make payment to ______________________________________ after each sub-section has been 
approved and invoice for payment has been submitted and paid to myself, as prime contractor. 
 
I, __________________________________ have read Contract #. FD 20-01.  I expressly assume and agree to perform 
all duties and obligations in the performance of unit # _______________, ________ acres of Tree Planting Contract # 
FD 20-01.  I also expressly assume all other obligations of Contractor, pursuant to contract # FD 20-01 in performance of 
tree planting on said unit, including, but not limited to insurance requirements, workers’ compensation requirements, time 
frame requirements for the performance of the contract, and applicable contract specifications. 
Does Sub-contractor intend to hire employees?. (Circle one) YES / NO.  If yes attach completed TERO 01 Form 
and workers compensation insurance certificate. 
Sub-contracting by the Sub Contractor will not be approved. 
_________________________________________  ___________________________________________ 
Contractor’s signature      Subcontractor’s signature 
Print Name and Address      Print Name and Address 
_________________________________________  ___________________________________________ 
_________________________________________  ___________________________________________ 
_________________________________________  ___________________________________________ 
 
_________________________________________  ___________________________________________ 
Date        Date 
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APPENDIX “G” 
 

 
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
 

Amendment/Modification #: 1  Effective Date of Contract Modification:   
 
Issued by:  Administered by (if different than issued):   
 
Hoopa Valley Tribe-Forestry 
P.O. Box 368 
Hoopa, Ca 95546 

 
Name and Address of Contractor 

 
 
 

Accounting and Appropriate Data (if required) 
CONTRACT # FD 20-01 

 
THIS FORM APPLIES TO MODIFICATION OF CONTRACT ORDERS. 

ITMODIFIES THE CONTRACT/ORDER AS DESCRIBED BELOW 
 

 This change order is issued for changes as described below 

 The above Contract/Order is modified to reflect Administrative Changes. 

 Other  (This Supplement Agreement Entered to As Described Below). 

 
DESCRIPTION OF AMENDMENT/MODIFICATION 

 
Section 3.01 Project Covered 
 
 
 
 
 
 
Section 4.01 Amount of payment 
 
In consideration for the services to be performed by Contractor, Tribe agrees to pay contractor: $_____.00 per acre on 
____acres for a total of  $_________.00.  Funds available in account(s) #120-99912-____.   
 
 
Name of Contractor  Name of Program Official  Title   
  Jeff Lindsey   Forest Manager 
 
Signature of Contractor                 Date  Signature of Program Official   Date   

 
 
 

 

 


