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Project Narrative 
 
This project is a hand thin and pile treatment on mature plantations (20 to 40 years old).  These units total 152.0 
acres and are located along the main Pine Creek Road and the Pine F3 Road in sections 25, 26, 35, & 36 of T. 
9N, R. 3E; H.B.M.  (Specific locations are found on the maps located in Appendix B of the attached contract). 
 
These units are part of a larger Forest Health project aimed to promote forest resiliency against wildfire and 
Sudden Oak Death threats. These units are located in areas with slopes greater or equal to 30%, or in riparian 
protection zones (RPZ), and therefore must be hand-treated due to machinery limitations. The units are 
comprised of dense brush with sparse and open-grown Douglas fir/hardwoods over a dense understory of mixed 
brush species.  The units were planted with predominately Douglas-fir between the years of 1993-98, and the 
average height of the trees varies from 4-12’ in the understory and from 12-30’ feet in the overstory. The 
understory consists of mixed hardwoods and dense brush.  
 
Current fuel loading and horizontal and vertical continuity in the understory increases chances of severe wildfire. 
Furthermore, the recent spread of the Sudden Oak Death pathogen in neighboring watersheds increases chances 
of infection on the reservation. These threats put timber resources and cultural resources on the reservation at 
risk. Hand treatments will be aimed at clearing the understory and removing California bay laurel trees (a host 
vector species for SOD) as well as thinning suppressed hardwoods (with focus on tan oak) up to 3” DBH, 
without significantly opening the canopy. In order to reduce the potential of catastrophic fire, fuels created by 
this treatment will be piled and potentially burned.  This applies to all units listed in Appendix “B” of the 
Contract Solicitation. Burning of piles is intended but is not a part of this solicitation.  A demonstration area of 
this treatment is available for review upon request. 
 
The unit schedule has been set up to treat the units most likely to not have spotted owl restrictions placed on 
them (see Section 8.04 of the Contract Solicitation).  Also, because these units are in an area where bear damage is 
a potential threat in thinned stands, measures are being taken.  More trees are being left per acre than would 
otherwise occur, to account for mortality due to bear damage.   
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SOLICITATION AND BID INSTRUCTIONS 
 
ISSUED BY: Hoopa Valley Tribal Council 
 Forestry Division 
 P.O. Box 368 
 Hoopa, CA  95546 
 
TYPE OF SOLICITATION: SEALED BID 
• All bids shall be filled out on a “Schedule of Bid Items” and include a completed “Work-Plan” as provided in this package.  

Place bids in an envelope marked “CF 20-05 Understory Thin & Pile of Young Plantations” on the outside.  Mail bids to 
the address above, if mailed.  Bids may be faxed to (530) 625-4230.  All bids, whether faxed, mailed, or hand delivered must be 
received by 2:00 PM local time, March 27th, 2020, at which time the bids will be opened.   

• Bids received after the closing time and date will be considered non-responsive. 
• A cost estimate has been calculated for this project.  Based on this, a confidential minimum and maximum bid price has been 

established.  Tribal Forestry reserves the right to reject any or all bids. 
• Order of Precedence-Sealed Bidding: Any inconsistency in this solicitation or contract shall be resolved by giving precedence 

in the following order: a) the schedule of bid items (excluding the specifications) b) representations and other instructions; 
c) contract clauses; d) other documents, exhibits, and attachments; and e) the specifications. 

 
BIDDER REQUIREMENTS 
• Bids submitted as a partnership must be accompanied by a notarized partnership agreement.  Individuals submitting a bid will 

be considered as a sole proprietor and will not be allowed to form a partnership after award of this contract.  A maximum of 
four partners will be allowed. 

• A maximum of one subcontractor will be allowed for this contract.  Contractor shall be responsible for insuring the sub-
contractor complies with all contract requirements.   

• Contractor shall provide certificate of workers’ compensation insurance and general liability insurance with a minimum limit of 
liability per occurrence of $1,000,000.00 for bodily injury with $1,000,000.00 for property damage.  Proof of insurance will not 
be required for submission to the Tribe until after bid is selected for contract award.  The insurance certificates should be 
faxed to the number listed above.  The Tribe and any potential sub-contractors must be listed as additionally insured on the 
liability insurance certificate.  Failure to provide the above within 14 working days of award may result in contract forfeiture. 

• Contractor and all employees working on the project are subject to the Tribe’s Drug and Alcohol policy. If independent 
contractors or vendors use tribal facilities for drug and alcohol screening, then the Tribe shall be reimbursed by the independent 
contractor or vendor; if independent contractors or vendors use non-tribal facilities, their facilities selection must be from a tribal 
approved list of laboratories and doctors. 

• Contract time for this project will run concurrent with any ongoing contracts.  Should a bidder currently have a contract with 
the tribe, bidder will be required to include in the work-plan how all contracts will be completed in the time allotted. The bid 
may be rejected if bidder is currently more than 20 % behind schedule on any ongoing contracts. 

• Prior to commencing the project, Contractors shall provide the Hoopa Valley Tribal Council with a valid Employer Identification 
Number (EIN), or complete IRS Form W – 9, and obtain an (EIN) before submitting an invoice. 

• Disease Certification: Contractor must certify no equipment or vehicles that will be used on this project have been used or 
operated in areas infected with Port-Orford-cedar root rot or Sudden Oak Death Syndrome.  Port-Orford-cedar root disease 
(caused by Phytophthora lateralis) is known to occur throughout Oregon, Washington, and in the Smith and Klamath River 
drainages in California, including the Bluff Creek Drainage (Fish Lake).  Sudden Oak Death Syndrome (caused by Phytophthora 
ramorum) is found in Humboldt, Mendocino, Sonoma, Napa, Lake, Marin, Alameda, San Mateo, San Francisco, Contra Costa, 
Salono, Santa Clara, Santa Cruz, and Monterey counties in California, and in Southern Oregon near Brookings.  Current maps 
showing areas infected by the disease are available at the Forestry Department office.  Contractor must further certify equipment 
or vehicles that have been working in areas infected with either disease will be cleaned before it is operated in the project area.  
Chainsaws, brush cutters, and any other hand tools must be sterilized using commercial bleach or Lysol, vehicles must be steam 
cleaned.  This measure is required to guard against introduction of this virulent disease on the reservation.  Breach of this 
requirement will result in immediate suspension of work and contract default. 

• A completed TERO 01 form of personnel who have met the requirements of the Hoopa Valley Drug and Alcohol policy.  Failure 
to provide the above within 14 working days of award may result in contract forfeiture. 
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Schedule of Bid Items 
Understory Thin & Pile of Young Plantations 
Hoopa Valley Indian Reservation 
 

FY 2020 FOREST DEVELOPMENT CONTRACT 

PROJECT: Understory Thin & Pile of Young Plantations 

 

Item 

Number 
SUPPLY OR 

SERVICE UNIT QUANTITY UNIT PRICE 
CONTRACT 

PRICE 

1 Understory Thin & 
Pile of Young 
Plantations 

152.0 Acres $ _____________/Per 
Acre 

 

$  

Award will be on an “all or none” basis 
 
 PROSPECTIVE CONTRACTOR: 
 
 
 NAME: _________________________________________________________. 
 
 
  ADDRESS: ______________________________________________________. 
 
 
 CITY: __________________________________________________________. 
 
 
 STATE/ZIP: ____________________________________________________. 
 
 
 TELEPHONE: ______________________________________________. 
 
 
 EIN#:_________________________________________________. 
 
 
 SIGNATURE: _________________________________________________. 
 
 DATE: _________________________________________________. 
 HAS BIDDER INSPECTED UNIT (S)?  YES _____ NO _____ 

Disease Certification: Contractor guarantees, by initialing below, compliance with  
Port-Orford-cedar and Sudden Oak Death Syndrome Protection Requirements 
 in Sections 11.09 & 11.10. (See Solicitation & Bid Instructions) _______Contractor Initials 
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WORK-PLAN 

Contract Acres: 152.0 
 
Contract Time: 180 days. 
Equipment to be used: (Number of chainsaws, brush cutters, hoe dads etc.) 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
Transportation: ___________________________________________________________________ 
 
WORK PROGRESS SCHEDULE 
 
Number of workers: ___________ Hours per day: __________ Days per week: ______________ 
 
Estimated hours per acre, per person: ____________________ 
Use this area to describe how you plan to accomplish the work in the time given in the contract. 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
_________________________________________________________________________________ 
 
Total estimated days to completion: _____________________________________________________ 
 
Contractors designated representative will be: _____________________________________________ 

Signature: ________________________________________________ Date: __________________ 
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APPENDIX “A”   
 

Article 8: Specifications 
 

For Understory Thin & Pile of Young Plantations 
 
Section 8.01 Scope  

a) As this relates to the Cal Fire Grant, the overall goal is to reduce understory ladder fuels with the goal of 
increasing fire and Sudden Oak Death (SOD) resiliency, and overall forest health.  The first step will be to lop 
and pile understory vegetation and then if feasible, use prescribed fire (not a part of this contract) to remove the 
fuels created by the treatment.  This treatment will be modeled after the common practice of a Road Side Fuel 
Break but where the entire stand will be treated.  A key part of this treatment will be to cut and pile as much 
understory vegetation as possible without removing or opening the overstory canopy.  Material to target for 
treatment will be any suppressed or dead and dying stems of brush, hardwood, and conifer.  Typically the largest 
diameter stems comprise the overstory canopy but these units are very young and some of the smaller stems 
currently and eventually will develop into a mature overstory.  The focus will be placed on the trees’ height and 
position rather than its diameter, but generally stems less than 3” DBH will be targets for treatment.  Young 
conifers and hardwoods will be released/thinned and left (see Sections 8.08-8.10) in relatively open areas if present 
(areas where the forest floor is visible).  These areas likely will have dead overstory Douglas-firs that were killed 
by bear damage.  Down material that has recently fallen or is not overly decayed will also be treated (see Section 
8.11).  All California bay laurels (a potent vector for SOD) will be treated, regardless of size or position in order 
to mitigate the potential spread of SOD.  
 

b)  Areas of extremely dense brush exist throughout the project area.  These areas are composed of thick brush with 
dead and downed young trees (mostly conifers damaged by bears) with a relatively underdeveloped canopy.  
Typically these areas are so dense with brush and downed wood that the forest floor is not visible.  Since the 
canopy is mostly comprised of brush species in these areas, it is difficult to effectively treat these areas while 
trying to develop and maintain an intact canopy.  These areas can be described as areas too dense to easily walk 
through or where the ground is not visible.  Areas of extremely dense brush will not be treated.  These areas 
were identified and delineated remotely using LiDAR and are included as virtual boundaries (see Section 8.11).  
Since these areas comprised a relatively small amount of the contract area, these acres will be included with the 
payment of other treated areas.   
 

Section 8.02 Pre-Work Conference 
Prior to commencement of work, the Contracting Officer will arrange a prework conference with the Contractor. 
 The purpose of this meeting is to discuss the contract terms and provisions, work performance requirements, and 
work progress schedules.  If work starts prior to the Pre-work Conference, the contract may be terminated. 

 
 
Section 8.03 Notice to Proceed 

a) Tribe will issue a “Notice to Proceed” as soon as contract requirements are met and weather and ground conditions 
are suitable.  The count of contract time will start upon issuance of the Notice to Proceed.  Failure of Contractor 
to pick up certified mail is not excusable delay. 

 
b) Contractor shall maintain a sufficient number of crew persons and progress at a rate, as written in the approved 

Work Plan, which will ensure completion within the Contract time.  The minimum acceptable rate of progress 
will be calculated by dividing the total acres by the Contract time.  The rate of progress will be checked at no 
fewer than quarterly intervals, at which time the work should comply with the work plan.  

 
 EXAMPLE: 12.8 acre block in a 55.0-acre contract with a contract time of 90 days: 
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  Required rate of work  = 55.0 acres   = 0.61 acres/day 
         90   days 
 
  Time allowed on 12.8-acre block = 12.8 acres   = 21 days 
       0.61 acres/day 
 
Section 8.04 Sequence of Work 
Contract specifications shall be completed and inspected on a unit-by-unit basis.  No work shall be done on a succeeding 
block until acceptance of work on the preceding unit, unless agreed to in writing by the Officer-in-Charge  
** Work shall not start in blocks located within wildlife restriction buffer areas until after August 1st. or as 
approved by Wildlife Department.  
 
Tribal –specified sequence of work is as follows:  

 
Priority 

 
Block 

 
Acres 

 
Restriction 

 
Estimated Start Date 

# Calendar Days 
Allowed 

na PC/I2/86 36.4 None  43 
na PC/L1/90 19.0 None  22 
na PC/L5/90 9.3 None  11 
na PC/L8/90 18.4 None  22 
na PC/L9/90 22.2 None  26 
na PC/L10/90 29.9 None  35 
na PC/L16/90 4.8 None  6 
na PC/L18/90 12.0 None  14 

 Totals: 152.0   180 
 
The Contractor shall notify the Tribe prior to starting work on any unit.  By this notification, spacing requirements, 
stream courses, slash treatment, and other items may be discussed prior to the start of work on each unit. 
The Tribe may specify a priority of work by unit. 
 
Section 8.05 Method of Measurement 
The areas to be treated and paid for are enclosed by a pink and black candy-striped or lime green flagging.  Some 
boundaries are not flagged and are identified as creeks and roads, or as virtual boundaries (using LiDAR).  All linear or 
area measurements required under this contract will be measured on a horizontal plane.  Measurement will be done by 
traversing the boundary using GPS readings (or using LiDAR) and acres will be calculated using software designed for 
measuring purposes. 
 
Section 8.06 Re-measurement 
The Contractor may, at any time after award, request re-measurement of any area.  This request must be made in 
writing.  Re-measurement will be made on the established boundaries. 
If re-measurement indicates a variance of less than one acre for units to 20 acres or less than five percent for units 
larger than 20 acres, the Contractor shall pay for the actual cost of re-measurement.  If re-measurement indicates that 
actual acreage varies by more than the above factors, the Tribe will pay the cost of the re-measurement.  In either case, 
payment will be made on the acreage as re-measured. 
 
Section 8.07-Equipment 
Contractor will furnish all power saws and/or other cutting equipment.  Power equipment shall be approved by the 
Tribe at the Pre-Work Conference (Sec. 8.02) prior to its use, as to its suitability for this type of work and its compliance 
with hazard and safety requirements. Equipment will be subject to re-inspection in the field during the life of the 
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contract.  When re-inspection reveals that equipment has been altered or substituted and subsequently the equipment fails 
to meet required standards, contract work will be suspended until such time that equipment complies with all standards 
set forth herein.  No adjustment in contract time will be allowed for suspensions imposed under terms of this clause.    
 
Section 8.08 Spacing Requirements (For Areas without an Overstory Canopy: Sections 8.08-8.10) 
 
* Distance between trunks of leave trees to be released.  Spacing may vary depending on density, height, & crown width. 

 

Contract 
Spacing 

 

Maximum 
Spacing 

 

Minimum Spacing 

Range of Crop Trees 
Released on 1/50 

Acre Plot 

Range of Crop Trees 
Released Per Acre 

12 feet by 12 feet 15 feet by 15 feet 9 feet by 9 feet Upper 10-Lower 4 Upper 535-Lower 200 

 
Section 8.09 Leave Tree Selection and Spacing Guidelines 

a) Only conifers and hardwoods shall be chosen as leave trees under the priority of paragraph Sec. 8.10.  A leave tree 
shall be chosen for retention within the spacing requirements of Sec. 8.08, where such conditions exist.  Leave trees 
chosen for retention shall be those conifers or hardwoods that are the most vigorous, of largest crown and 
diameter, and of the tallest height.  All trees shall also have the straightest stems that are free of damage due to 
insect, disease, physical or mechanical causes.  Contractor shall select leave trees based on the following criteria, to 
fit the spacing requirements listed in (c) below while considering the special parameters detailed in Section 8.01: 

 
1) Most vigorous and largest crown 
2) Most healthy and undamaged 
3) Largest diameter 

 
b) If no healthy, undamaged tree exists at the required spacing interval, a conifer or hardwood with minor physical or 

mechanical damage may be left.  If no healthy tree with minor damage exists, release the largest diameter tree.  If 
cutting in areas of extremely dense brush then unhealthy conifers or hardwoods may be left at the specified 
spacing. 

 
c) Spacing of selected leave trees where all stems comprise the canopy shall average 12X 12 feet.  The spacing distance 

between selected leave trees may vary up to 30% of the average spacing distance to allow for selection of the most 
desirable leave trees.  Natural openings areas occur in some areas. 

d) Cut vegetation shall not be left on any leave tree, nor left in a position where snow or gravity can move it 
onto a leave tree.  When choosing stems to leave, be sure that it is likely to remain standing (under snow and 
wind), if need be a group of stems may be left where just thinning of a clump may be appropriate.   

e) Live tree species such as Pacifc yew, Port-Orford cedar, incense cedar, and big leaf maple and live brush species such 
as evergreen huckleberry and hazel, will remain untreated.  Evergreen huckleberry may be cut if necessary for 
access or movement through the unit and for construction of piles. 

 
Section 8.10 Species Selection 

a) Selection of leave trees is made to maintain a diversity of species, if present.  All California bay laurel will be 
treated, stems larger than 10” DBH may receive special consideration.  Selection of conifer and hardwood leave 
trees shall be made in the following species preference.   

 Conifer species:       Hardwood species: 
(1) Pacific yew   (6) Ponderosa Pine  (1) Big leaf maple (6) Live oak 
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(2)Port Orford Cedar                  (7) Western Red Cedar  (2) Dog wood  (7) Pacific madrone 
(3) Incense Cedar                        (8) Western Hemlock                 (3) Golden chinquapin    (8) Tan oak 
(4) Sugar Pine                              (9) White Fir                             (4) Black oak 
(5) Douglas Fir                                                                             (5) White oak 

 
Section 8.11 Cutting Instructions (Applies to all areas) 

a)    All cut trees, brush, and hardwoods shall be completely severed from the stump no more than 4 inches in height 
above ground level as measured on the uphill side.  If live limbs exist below this point, they shall be completely 
severed from the stump.  Sprouts from stumps over 2 inches in diameter may be severed from the stump, instead 
of cutting the stump.  Stumps shall not be cut at an acute angle. 

b) Tops and branches less than 3” diameter of cut stems shall receive a lop & pile treatment. (Sections 8.13 & 8.14).   

c)    The majority of downed wood (live or dead) shall receive treatment which includes material from past 
thinning’s, pest kill, and areas of blow-down.  Small stems and tops (branches) of downed wood less than 3” in 
diameter shall receive a lop & pile treatment.  Stems greater than 3” in diameter shall be cut into lengths no 
greater than 10’ and scattered to where they lay within 12” of the ground.  Stems greater than 12” DBH found 
leaning and too dangerous to cut may be left in place.  Overly decomposed stems need not be treated.   

d) Low hanging dead branches shall be cut from the bole of live trees to a height of 6’ from the ground.  Care 
should be taken not to scar the bark of the main stem.  Branches less than 3” diameter shall receive a lop & pile 
treatment. 

e)     Areas deemed to fit the definition of extremely dense brush have been identified and mapped using remote 
sensing data (LiDAR) and will use Virtual boundaries as a guide (see Appendix “B” for Maps and approx. areas).   
These areas will be included in payment of acres treated only after they are identified and approved by the 
Contract Inspector or F.O.C.  These areas are composed of thick brush with dead and downed young trees 
(mostly conifers damaged by bears) with a relatively underdeveloped canopy.  Typically this areas are so dense 
with brush and downed wood that the forest floor is not visible.  When these areas are encountered, the 
Contract Inspector or F.O.C. will approve whether or not it shall receive any treatment.  Areas may be added or 
subtracted from being treated only when determined by the F.O.C.  Material treated from surrounding areas 
shall be piled as far as possible (5-10 ft) from any edge of the untreated boundary.  The use of highly accurate 
GPS devices commonly associated with modern cell phones as well as free mapping software (Avenza/PDF 
Maps) will be required by the contractor. 
 

f) All stems of California bay laurel shall be treated following the specifications in (a) - (c) above.  Stems larger 
than 10” DBH that comprise a significant portion of the canopy may receive special considerations.  Individual 
large trees shall be assessed by the F.O.C. 

 
Section 8.12 Special Treatment Areas 

a) Areas of Limited Cutting: If the Tribe identifies areas in which the potential leave conifers are of such poor 
quality that they will not respond to release, the Contract Inspector may bring these to the attention of the 
Contractor, and alter the cutting prescription of these areas, to avoid uneconomical expenditure. 

 
b) Contractor will not cut any herbaceous vegetation (plants without a woody stem such as ferns) within 

streamside buffer zone. Any cut slash within this buffer strip will be piled in accordance with Section 8.14.  
Piles will not be constructed on top of any standing or flowing water or within 3’ if the high-flow level.  Wet 
areas less than 1 acre within the unit may be identified by the outer edges of the riparian vegetation, such as 
alder and azalea.  Should an unmarked wet area be discovered, the Contractor shall notify the Contract 
Inspector or F.O.C. and follow the aforementioned instructions until the Contract Inspector or F.O.C. has 
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viewed the feature and determined the need for special treatment. 

c) Contractor will make an attempt to avoid cutting evergreen huckleberry wherever possible.  Acceptations will 
be made when treating dense understory vegetation unless otherwise indicated by the Contract Inspector or 
F.O.C. 

d) Pacific yew trees (live or dead), a Tribal emphasis species, will not be cut or damaged in any way.  Damaged or 
cut pacific yew trees will be considered deficient trees. 

 
e) Snags greater than 8” will be left whenever possible unless otherwise indicated by the Contract Inspector or F.O.C. 

 
Section 8.13 Treatment of Slash and Trash 

a) All slash less than 3” in diameter created during the treatment or dead (but not overly decayed) and downed 
material that is found throughout or in concentrated amounts will be piled in preparation for potential burning 
(see Section 8.14).  Areas of unusually large amounts of small downed wood over a large area shall have the 
majority of that material piled.  The Contract Inspector may bring these areas to the attention of the Contractor, 
and alter the cutting prescription of these areas, to avoid uneconomical expenditure.  Stems greater than 3” may be 
lop and scattered to within 12” of the ground. 

 
b) Contractor will not cut any vegetation on unstable areas (slides). 

 
c) Contractor will remove any slash and cuttings that fall outside the boundary of the unit and place the slash inside 

the unit boundary. 
 

d) All treated vegetation shall be felled away from unit boundaries, roads, culverts, ditches, established trails, stock 
driveways, fence lines, and established land corners.  Any trees or brush falling on such areas shall be removed.  

 
e) All cutting and thinning materials generated as a result of activity of this contract will be removed from all road 

right-of-ways within or bordering this contract unit. Piles may be constructed within the roadway while still 
allowing a small vehicle to pass though no piles shall be constructed upon main throughway roads, unless 
otherwise indicated by the Contract Inspector or F.O.C.  

 
f) All large lop and scatter slash shall be placed on or near the ground surface, so that it does not lean against, or is 

suspended by, leave trees or untreated vegetation. 
 

g) All debris resulting from Contractor’s presence, such as oilcans, beverage containers, paper, etc., shall be 
completely removed from the project area by the Contractor.  

 
Section 8.14 Pile Construction  
Piles and/or Windrows will be constructed where stem density and slope favor one or the other and will follow the 
spec.’s below: 
 

(a) Piles will be constructed by stacking the smallest diameter material on the bottom with larger diameter material 
on top.  Small diameter material will be stacked to heights up to three feet.  Larger material will be piled onto 
the smaller diameter material vertically, making a conical shaped pile.  This is otherwise known as a “tee-pee” 
pile.  Piles shall be no larger than 6’H x 6’W (acceptations may be approved by the COR).  In open 
canopy/release areas, construct piles as far from young conifers and hardwoods as possible so as to reduce the 
risk of damaging the crop trees.  Fewer/larger piles may be needed if directed by the COR. 
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(b) Windrows will be constructed in the same manner as piles but will be constructed horizontal to the slope and 
no larger than 6’H x 6’W x 20’L. Windrows must have at least a 10’ break in between each windrow.  Piles and 
windrows must be situated at least 10 feet away from project area boundaries and internal RPZ. To the extent 
possible, piles and windrows will be placed at a distance of six feet away from the drip line of the live crown of 
green trees. 

 
Section 8.15 Woodrat Nest Protection 

Wood rat nest are mounds of sticks usually associated with hardwood sprout clusters for old logs or stumps.   These 
are found scattered throughout the unit.  The density of wood rat nests should be maintained to provide a future 
prey source for the various sensitive species utilizing this stand.  A buffer will only apply to nest that are active and 
not to nests that are inactive.  Active nests are those with fresh green stems piled on top of the structure.  Should an 
active wood rat nest be located, the following protections shall apply: 
 
a) No brush shall be cut within a 12’ radius protective buffer from the center of an active wood rat nest. 

 
b) Large amounts of fuel (dead vegetation) may be lopped and piled but the piled material shall be outside the 12’ 

radius.   
 
c) The woodrat nest protective buffer supersedes the crop tree release spec. outlined in Section 8.08 – 8.11 where 

the crops tree will not be released. 
 
Section 8.16 Buffers Buffers are identified or flagged. (  ) Yes   (x) No 

 
ARTICLE 9.0 DEFINITIONS 

 
AVERAGE SPACING - The average distance, in feet, measured on a horizontal plane, from the bole of one leave tree 

to the next. 
 
BUFFER - Protected area where no cutting will be done.  
 
COMMERCIAL CONIFER - All conifers except knob cone pine and pacific yew. 
 
COMMERCIAL HARDWOOD – Those hardwoods (see definition below) which are typically used for some 

commercial value, including but not limited to saw log, firewood, or burl production. 
 
COMPETING VEGETATION - All plants with a woody stem that have potential to overtop, shade, or choke a crop 

tree.  This includes all brush and vine species, but excludes grasses, ferns, and incidental plants that are not 
considered a major competitor for sunlight, water, or nutrients.  The Tribe will determine what competing 
vegetation is. 

 
CONTRACTING OFFICER’S REPRESENTATIVE (COR) – The Assistant Silviculturist or the designated contract 

representative for the Hoopa Valley Tribe.  
 
CROWN RATIO - Total crown length divided by total tree height. 
 
DIAMETER BREAST HEIGHT (D.B.H.) - Diameter of a tree at breast height, measured at a point 4 ½ feet above 

ground level on the uphill side of the tree. 
 
DEFICIENT TREES - Commercial conifers that should have been left for future management but are cut by 
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contractor, either intentionally or accidentally.  Any leave trees damaged by the Contractor and/or hardwood 
trees over six inches dbh that are felled rather than girdled will be considered as deficient trees. 

 
HARDWOODS – All non coniferous species of tree.  This may include the following common names: tanoak, 

madrone, chinquapin, black oak, white oak, alder, maple, dogwood, etc.  
 
HARDWOOD SPROUT CLUSTER - A group of hardwood stems originating from a single root mass, typically from 

a stump.   
 
HORIZONTAL DISTANCE – Distance measured on a flat plan, irregardless of the slope.  
 
FOREST OFFICER IN CHARGE: (F.O.C. or O.I.C.) - Silviculturist, Hoopa Valley Tribe, or representative. 
 
NATURAL – A conifer that has not been planted by man. 
 
NON-CONIFEROUS – refers to all vegetation excluding conifer trees.  Tanoaks, Madrone, maples and snowbrush are 

all examples of non-coniferous vegetation 
 
RADIUS - A straight line extending from the center of a circle to the outer edge of the circle.  Example:  a 7-foot radius 

circle would measure 14-feet across the center of the circle from edge to edge.  
 
RETENTION TREE or CROP TREE - For this contract, a retention tree is defined as a commercial conifer tree over 6 

inches in height with good vigor, or a commercial hardwood of similar size and not within 12 feet of a conifer. 
 
SHRUBS (BRUSH) - Species that are generally less than 20’ in height, with multiple stems from a single root system.  

Examples are; deer brush, snowbrush (greasewood), Manzanita, willow, hazel, and huckleberry. 
 
SUBDIVISION/SUBUNIT - A delineated partial section of the project area.  The smallest portion of the project area 

for which payment is guaranteed upon completion of contract requirements. 
 
SLASH - All cut vegetation created during the performance of this contract. 
 
SLOPE DISTANCE – The distance as measured in a non-flat plane along the ground’s surface. 
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ARTICLE 10 - INSPECTION AND ACCEPTANCE 
 
Section 10.0 Method of Measurement 
The areas to be treated and paid for are enclosed by a flag line, have obvious on ground boundaries, or are Virtual 
(LiDAR) boundaries.  PDF maps will be provided for use in the field.  All linear and area measurements required 
under this contract will be measured on a horizontal plane. Measurement for payment for treatment shall be in acres. 
 
Section 10.01 Inspection Procedure  
a) Tribe may randomly inspect all phases of the Contractor’s operations to ensure Contract compliance. Formal 

inspections include the use of systematic grids or sample plots designed to provide an unbiased sample representing 1 
to 3 percent of the project area.   

 
b) Contractor is encouraged to examine inspection plots and records while inspections are underway.  Determinations 

of acceptability of the work performed are based on these inspections, and shall be considered conclusive except as 
otherwise provided in these specifications.   A copy of the inspections will be given to the Contractor or his 
authorized representative.  

 
Contractor may submit an invoice for partial payment after completing a contiguous 5-acre increment in the 
unit.   All requests for partial payment are subject to a field inspection and acceptance of work completed. 

 
Section 10.02 Sampling Procedure 

a) Each unit, designated on the attached maps and listed in the Appendix B, will be inspected as a separate unit and 
shall not be averaged with any other unit for acceptance or payment. 

 
b) Inspection for compliance with Cutting Standards will be made on a series of 1/50-acre plots measured using 

horizontal distance.  A sufficient number of plots will be taken to total at least one percent (1%) of the area in the 
unit being inspected.  Plots will be established on the ground using a grid pattern and recorded on unit map(s) for 
their approximate location.  Plot Centers will be marked on the ground.   

 
c) Inspection for compliance with specifications on proportion of the stand treated, selection of thinned stems, 

construction of piles, lopping of large material, crop tree selection, spacing, cut vegetation completely severed from 
stump, live branches on cut trees, height of stumps, slash on crop trees, etc., will be made on the entire unit, and 
compliance with all specifications must be complete before payment is authorized. 

 
d) If any of the requirements on the Treatment of Slash and Trash are not fulfilled, that unit shall be considered 

unacceptable, and payment will be withheld until the deficiencies are corrected. 
 
Section 10.03 Percent Satisfactory Trees (For Areas without an Overstory Canopy: Sections 8.08-8.10)  
The percentage of satisfactory trees shall be determined using the following equations. 

 
a) Thinning Quality (TQ) shall be assessed by determining the number of trees that should be thinned (TT) and 

reducing that number by the sum of the numbers of Unsatisfactory leave trees (UT), Missing trees (MT), and 
excess trees (ET).  The equation is as follows: 

 
    TQ = [TT-(UT+MT+ET)]/TT 
 
b) Release Quality (RQ) shall be determined by dividing the number of actually thinned trees (RT) by the number 

of Satisfactory Trees (ST).  The equation is as follows: 
 
    RQ = (RT/ST) 
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c) The overall percentage of satisfactory trees is the average of the Thinning Quality and the Release Quality 

[(TQ+RQ)/2]. 
 

Section 10.04 Penalty for Unsatisfactory Trees (For Areas without an Overstory Canopy: Sections 8.08-8.10) 
a) There will be no payment made when percent work quality falls below 80%. 

 
b) If the percentage of acceptable work falls below 100 percent on the inspection for Contractor compliance, the 

following will apply: 
 

c) A ten-percent error will be allowed. 
 
d) When work falls below the 80-percent acceptable standard, payment will not be made until the Contractor corrects 

the deficiencies and the results of a subsequent inspection show 80 percent, or more, acceptable work. 
 

e) Deficient trees (trees that should have been left but were cut or damaged, resulting in resource damage through 
understocking) will be assessed as liquidated damages at the rate of 1/28 acre per tree, and deducted from 
Contractor’s payment for the block or identified subdivision thereof. 

 
 
 
Example:  
 

Deficient Trees 
1-Contractor’s bid price per acre = $ 380.00 
2-Amount deducted for each deficient tree = ($380 / 28) = $    13.57 
3-Payment for 5-acres without deficient trees = $1,900.00 
4-Minimum penalty for 3 deficient trees ($13.57 X 3) = $   -40.71 
5-Total payment with penalty subtracted=  $1,859.29 

 
10.05 Re-examination 

a) If the original examination results are not acceptable to Contractor, Contractor may request re-inspection.  
Requests for re-examination must be made in writing to the O.I.C. The same procedure will be followed, but the 
inspection grid will be shifted to new plot lines and inspection plots will not overlap previously inspected plots. 

 
b) Re-examination will be conducted by Tribal Forestry. 

 
c) If re-examination indicates a variance of less than 10 percent from the first examination, Contractor shall pay the 

actual cost of re-examination and the results of the first examination will be final.  If the result of the re-
examination indicates a variance of more than 10 percent from the first examination, Contractor will not be 
required to reimburse Tribe for re-inspection costs, and the results of the re-examination will be final.  Any re-
examination will comprise a minimum of 10 acres. 

 
Section 10.06 Rate of Progress 
If the required rate of progress is not being met, the Forest Officer may issue a “Notice of Noncompliance” and an 
inspection will be done in one week.  If at this time the rate of progress is not being met, the Contract may be 
terminated.   
 
Section 10.07 Progress schedule 
The Contractor shall, within 3 days from receipt of a request from the Forest Officer, submit a time chart or schedule of 
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proposed progress to ensure completion of the work within the time set forth in the Contract.  If the Contractor’s 
progress falls behind that schedule, the Contractor shall take such action as necessary to improve his progress; in 
addition, the Forest Officer may require the Contractor to submit a revised schedule and proposed plan of work to 
ensure completion of the work within the time(s) set forth in this contract. 
 
 
Section 10.08 Suspension of Work 
The Forest Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work on 
this Contract for the period of time that the Contracting Officer determines appropriate for the convenience of the 
Tribe. 
 
Section 10.09 Fire plan 
The Forest Officer may require that a Fire Plan (Appendix “C”) be filled out and returned to the Forestry Office, to be 
kept on file for the duration of contracts that will be in operation during the local fire season.  
 

Fire Plan   XX   is required ______ is not required. 
 

Article 11 GENERAL CONTRACT CLAUSES 
 
Section 11.01 Order of Precedence-Sealed Bidding 
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: a) the 
schedule of bid items (excluding the specifications) b) representations and other instructions; c) contract clauses; d0 
other documents, exhibits, and attachments; and e) the specifications. 
 
Section 11.02 Contract Payroll Records 

a) The contractor or subcontractor shall maintain payrolls and basic payroll records during the course of contract 
work and shall preserve them for a period of three years from the completion of the contract.  Such records 
shall contain the name and address of each such employee, social security number, correct classifications, hourly 
rates of wages paid, daily and weekly number of hours worked, deductions made for unemployment insurance, 
social security and other required withholdings; and actual wages paid.   

 
b) The records maintained under paragraph (1) of this clause shall be made available by the contractor or 

subcontractor for inspection, copying, or transcription by authorized representatives of the Forest Officer, or 
TERO Director.  The contractor or subcontractor shall permit such representatives to interview employees 
during working hours on the job. 

 
c) Labor disputes arising during the course of the contract between the contractor, or subcontractor, and 

employees shall be investigated by the TERO director.    
 
Section 11.03 Partial Payments 

Partial payments will be made on a completed acre basis.  Partial payments may be areas no less than 5 acres.  All 
requests for payment are subject to a field inspection and acceptance of work completed by the Forest Officer. 

 
Section 11.04 Disputes 

a) All disputes arising under or relating to this contract shall be resolved under this clause. 
 
b) “Claim,” as used in this clause, means a written demand or written assertion by one of the contracting parties 

seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of 
contract terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike 
a claim relating to that contract, is a claim that can be resolved under a contract clause that provides for the 
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relief sought by the claimant. 
 
c) A claim by the contractor shall be made in writing and submitted to the forest manager for a written decision.  

(a) For Contractor Claims, the Contractor shall submit with the claim a certification that (1) the claim is made 
in good faith; (2) supporting data are accurate and complete to the best of the Contractor’s knowledge and 
belief; and (3) the amount requested accurately reflects the contract adjustment for which the contractor believes 
the Tribe is Liable. 

 
d) If the contractor is an individual, the certification shall be executed by that individual.  If the contractor is 

not an individual, the certification shall be executed by: a senior company official in charge at the 
contractor’s business or work site; or An officer or general partner of the contractor having overall 
responsibility for the conduct of the business. 

 
e) The Forest Manager must, if requested in writing by the contractor, render a decision within 60 days of the 

request. 
 
f) The Forest Manager’s decision shall be final. 
 
g) The Contractor shall proceed diligently with the performance of this contract, pending final resolution of any 

request for relief, claim, appeal, or action arising under or relating to the contract, and comply with any 
decision of the Forest Manager. 

 
Section 11.05 Differing Site Conditions 

a) The contractor shall promptly, and before the conditions are disturbed, give a written notice to the Forest 
Officer of surface or latent physical conditions at the site, of an unusual nature, which differ materially from 
those ordinarily encountered and generally recognized as inheriting in work of the character provided for in the 
contract. 

 
b) The Forest Officer shall investigate the site conditions promptly after receiving the notice.  If the conditions do 

materially differ and cause an increase or decrease in the contractor’s cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.   

 
c) No request by the contractor for an equitable adjustment to the contract under this clause shall be allowed, 

unless the contractor has given the written notice required; provided that the time prescribed in (a) above for 
giving written notice may be extended by the Forest Officer. 

 
d) No request by the contractor for an equitable adjustment to the contract for differing site conditions shall be 

allowed if made after final payment under this contract. 
 
Section 11.06 Contract Supervision 

At all times during performance of this contract and until the work is completed and accepted, the contractor 
shall directly supervise the work or assign supervision to a competent superintendent who is satisfactory to the 
Forest Officer and has the authority to act for the contractor.  Contract Supervision must be designated prior to 
the commencement of operations using the “Designation of Contract Representative” Form available at the 
Forestry Office. 

 
Section 11.07 Termination for Convenience of the Tribe 

The Forest Officer, by written notice, may terminate this contract, in whole or in part, when it is in the Tribe’s 
interest.  If this contract is terminated, the Tribe shall be liable only for payment under the payment provisions of 
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this contract for services rendered before the effective date of termination. 
 
Section 11.08 Default 

a) The Tribe may, subject to paragraphs 11.08.3 and 11.08.4 below, by written notice of default to contractor, 
terminate this contract in whole or in part if the contractor fails to:  
1. Deliver the supplies or perform the services within the time specified in this contract, including any 

extensions granted. 
2. Make progress, so as to endanger performance of this contract; or 
3. Perform any of the other provisions of this contract 

 
 

b) The Tribe’s right to terminate this contract under 1a-1b above may be exercised if the contractor does not 
cure such failure within 10 days (or more if authorized in writing by the Forest Officer) after receipt of the 
notice from the Forest Officer specifying the failure 

 
c) Except for defaults of subcontractors at any tier, the contractor shall not be liable for any excess costs if the failure 

to perform the contract arises from causes beyond the control and without the fault or negligence of the 
contractor.  Examples of such causes include (a) acts of God or the public enemy, (b) acts of the Tribe in its 
sovereign or contractual capacity, (c) fires, (d) floods, (e) epidemics, (f) quarantine restrictions, (g) strikes, and/or (h) 
unusually severe weather.  In each instance the failure to perform must be beyond the control and without the 
fault or negligence of the contractor.   

 
d) If this contract is terminated for default, the Tribe may require the contractor to transfer title and deliver to the 

Tribe, as directed by the Forest Officer, any completed supplies, and partially completed supplies and materials, 
parts, tools, fixtures, plans, drawings, information, and contract rights (collectively referred to as 
“manufacturing materials” in this clause) that the contractor has specifically produced or acquired for the 
terminated portion of this contract.  Upon direction of the Forest Officer, the contractor shall protect and 
preserve property in its possession in which the Tribe has an interest. 

 
e) The Tribe shall pay contract price for completed supplies and services delivered and accepted.  The contractor 

and Forest Officer shall agree on the amount of payment for manufacturing materials delivered and accepted 
and for the protection and preservation of the property.  Failure to agree will be a dispute under the disputes 
clause.  The Tribe may withhold from these amounts any sum the Forest Officer determines to be necessary to 
protect the Tribe against loss because of outstanding liens or claims of former lien holders. 

 
Section 11.09 Port-Orford-Cedar Restrictions 
The contractor will certify that the equipment to be utilized for this contract has not operated in locations that have 
Port-Orford Cedar Root Wilt in Oregon, Washington, or in the Smith and Bluff Creek drainages in California.  If 
equipment has operated in any of these locations, the equipment will be steam cleaned before contract initiation. 
 
Section 11.10 Sudden Oak Wilt Restrictions 
The contractor will certify that the equipment utilized for this contract has not operated in locations within the Sudden 
Oak Death Zone of Infestation established by the California Department of Forestry.  This zone includes Humboldt, 
Mendocino, Sonoma, Napa, Lake, Marin, Alameda, San Mateo, San Francisco, Contra Costa, Salono, Santa Clara, Santa 
Cruz, and Monterey counties and those counties adjacent to these counties.  Equipment that has been working inside 
Zone of Infestation or equipment traveling into the Zone of Infestation during the contract must be steam cleaned before 
it is allowed onto the reservation.  This measure is required to guard against introduction of this virulent disease on the 
reservation. 
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Section 11.11 Forest Sanitation 
On May 13, 2009, The Forest manager issued a new policy regarding forest sanitation.  The following measures shall 
apply to this contract. The Contractor is responsible for determining how to comply with these provisions. 
 

a. Human waste, including defecation, litter, and/or toilet paper shall not be left in the woods, but shall be 
properly contained and removed by any contractor or work group.  Waste shall be properly disposed of.  
 

b. Urination may be permitted under the following conditions: 
1) Urination shall not occur within 200 feet of any watercourse (Class I, II, or III) 
2) Toilet paper used for any purpose involving urination shall be contained, and removed from the woods to 

be disposed of properly.   
3) Urination shall not take place within 50’ of a road or well used trail. 
4) For crews, urination shall be dispersed and not concentrated by more than one person urinating within a 

30’ radius.   
 

c. All litter, trash and discarded material not naturally occurring within the forestlands of the Hoopa 
Reservation shall be removed and properly discarded.   
 

d. In no instance shall burying on-site be accepted as proper disposal. 
 

e. Failure to properly dispose of human waste products may be deemed justifiable grounds for termination of a 
contract. 
 

f. Should Contract Inspectors or Crew Supervisors find human waste on or adjacent to any work sites, He/she 
may require the following. 
1) All human waste shall be removed at the contractor’s or work crew’s expense. 
2) If the Contractor or work crew refuses or is unable to remove waste, then TEPA shall be notified and 

take appropriate clean-up measures.  Expenses for this clean-up shall be charged to the contractor or work 
crew, and shall be taken out of contract compliance fees.   

 
 

APPENDIX “B” 
 

DESCRIPTION OF UNITS AND AREA MAPS 
 

Section 12.0 Location and Description  
The project area is located on the Hoopa Indian Reservation. The units are located in section 25, 26, 35, & 36 of T. 9N, 
R. 4E; H.B.M.   Detailed maps of unit locations and boundaries can be obtained at the Hoopa Forestry Office, 40 
Orchard Street, Hoopa, CA (Phone: (530)625-4284).   
 
Section 12.01 Access  
Access as shown, is for information only.  It will be the responsibility of the Contractor to determine the most suitable 
route to the project area(s).  All units are accessed by the main Pine Creek Road and the Pine F3 Road. (See the 
Overview Map for locations.)  The Tribe will not undertake any obligation for accomplishing special maintenance, such 
as plowing snow, to keep roads open.  Some mastication of select roads may occur.  Poor weather and road conditions 
during the time of operations should not adversely affect access to certain work sites.  The Contractor may be required 
to have an all-wheel drive vehicle, traction devices and chain saws to facilitate transportation to work sites.  The 
Contractor must abide by all road closures.  
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Section 12.02 Project Description  
The Pine Creek “I2” unit was logged 1986 and planted 1990 and then received a Thin and Release treatment in 2003 to a 
conifer spacing of about 10’x10’.  All Pine Creek units were planted between 1990-94 where L5, 10, 16, & 18 were 
Grubbed in 1993.  All other units that were not Grubbed were Early Released between 1993-98.  All units received a 
subsequent Thin and Release treatment between 2003-07.   With bear damage prevenient in the area of Ranger Mountain, 
this unit and others experienced significant amounts of bear caused conifer mortality due to the Thin and Release 
treatment.  As a result these areas have not developed a closed canopy that should be present for stands of this age.  If a 
wildfire were to occur in this area, this stand and others will likely be replaced. 

• Topography:  The project area varies from 0% to 65% slopes and averaging about 40% overall.  Operations 
under this contract will not be required on unsafe steep slopes, as determined by Forest Officer in Charge.  

• Elevation:  The elevations of the units are between 1,340 and 2,240 feet above sea level. 
• Density and Height: The average stocking of the combined units, according to recent checks show there to be 

between 100-600 developing conifers and hardwoods per acre with an average height of 30 feet for overstory 
individuals. Stems less than 6 inches D.B.H. average 90% overall coverage per acre with an average height 8.0 
feet.  Stems per acre are very dense and average around 1,500.   

 
Project Boundaries:  
Some boundaries are not flagged and are identified as creeks and roads, or as virtual boundaries (using LiDAR).  
Riparian Protection Zones (RPZ) areas have special cutting instructions as described in Section 8.12.  Virtual Boundaries 
will be used to delineate some areas for this project and therefore the use of highly accurate GPS devices commonly 
associated with modern cell phones as well as free mapping software (Avenza/PDF Maps) will be required by the 
contractor.  Some boundaries are marked using either pink and black candy strip or lime green flagging.   
 
The following is a list of pertinent information: 

 
Unit 

 
Total 
Acres 

 
Approx. Acres of 

Dense Brush 

 
Mean 

Elevation 

 
Mean 
Slope 

 
Access 

PC/I2/86 36.4 5.0 1,360 55 Pine Creek & Pine F3 Roads 

PC/L1/90 19.0 4.0 1,840 30 Pine Creek & Pine F3 Roads 

PC/L5/90 9.3 <1.0 1,440 35 Pine Creek & Pine F3 Roads 

PC/L8/90 18.4 5.0 1,840 30 Pine Creek & Pine F3 Roads 

PC/L9/90 22.2 5.4 1,440 35 Pine Creek & Pine F3 Roads 

PC/L10/90 29.9 1.0 2,000 25 Pine Creek D Road 

PC/L16/90 4.8 <1.0 2,160 45 Pine Creek & Pine F3 & 301 Roads 

PC/L18/90 12.0 1.0 2,240 30 Pine Creek & Pine F3 & 301 Roads 

Acres: 152.0 ˜23.0    
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APPENDIX “C” 
 

FIRE PLAN 
 

Fire Plan - Scope 
The provisions set forth below outline the channels of responsibility for fire prevention and suppression activities and 
establish an attack procedure for fire within the Contract Area.  The Contract Area is delineated on the map(s) in the 
contract.  The provisions also specify conditions under which contract activities shall be curtailed or shut down. 
Responsibilities 

a) - Contractor 
a. - Shall abide by the requirements of this Fire Plan. 
b. - Shall take all steps necessary to prevent employees, sub-contractor, or subcontractor’s employees from 

setting fires.  Shall be responsible for preventing the escape of fire set as a result of the Contractor’s 
operations.  Any such fires shall be extinguished, and the Forest Officer in Charge (FOIC) shall be notified 
that there was a fire. 

c. - Shall complete the Fire Plan regarding personnel, equipment, and organization, and shall furnish the FOIC 
with a copy prior to commencing work and shall notify the FOIC of any changes as they occur. 

d. - Take action to correct deficiencies occurring on the job site. 
b) - Tribe 

a. Forest Officer in Charge (FOIC) or Inspector 
b. Will inspect performance under the contract for compliance with the provisions of this fire plan. 
c. Will notify the Contractor in the event of discovered non-compliance 

 
Tools and Equipment 

a) A - All diesel and / or gasoline engines used on the job or in camp shall be equipped with spark arrestors that 
meet the standards set forth in the “Forest Service Spark Arrestor Guide”. 

b) B - Power equipment used on this contract cannot be modified, except those modifications approved by the 
manufacturer.  Modifications that are not approved include but are not limited to: Removal of the chain brake, 
removal of the dogs.  

c) C - Contractor shall furnish and have available for emergency use on each piece of equipment used in 
conjunction with the performance of the work, the following: 

d) - One shovel, (size “0” or larger) one axe, or Pulaski (2 ½ pound head or larger) and a fully charged fire 
extinguisher (U.L. rated at 4 B: C or more) on each truck or personnel vehicle.  

e) - One shovel (size “0” or larger) and one chemical pressurized fire extinguisher (fully charged) (U.L. rated at 2 
B.C. or more) for each gasoline powered tool including but not limited to, chainsaws, brush-cutters, etc.  The fire 
extinguisher must be carried by the operator of the power tool at all times; the shovel may be kept with the fuel. 

State Law 
The Contractor must comply with all applicable laws of the State of California.  These include, but are not limited to, 
the State Public Resources Code. 
 
Permits 
If the Contractor desires to have a camp, lunch, or warming fire, a campfire permit must be obtained. 
Smoking 
Smoking shall not be permitted during fire season, except in a barren area or in an area cleared to mineral soil at least 
three feet in diameter.  Under no circumstances shall smoking be permitted during fire season while employees are 
operating equipment, walking, or working on this contract. 
Emergency Measures 
An Activity level based on local conditions has been established.  These predicted levels are posted each day on a sign in 
front of the Dept. of Public Safety.  Posting is done by 5:00 P.M. each day.  It is the Contractors responsibility to check 
the activity level for the next day’s operations.  
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The following activity levels are the ones that affect the Contractor: 
The patrol shall remain on duty for at least 2 hours after the close of work. 

 Activity Level 4 - Hoot Owl - All operations will cease at 1:00 P.M., except the fire patrol. 
 Activity Level 5 - Shut Down - There will be no work on the contract. 
 The FOIC or the Inspector will notify the Contractor of any changes to the Activity Level occurring after the 

posting time. 
 

The Contractor shall report all fires to all or one of the following facilities listed below, not necessarily in the 
order shown. 

NAME       TELEPHONE 
 
Hoopa Wildland Fire Management    530 - 625 - 4220 
 
Hoopa Dept. of Public Safety    530 - 625 - 4202 
 
Hoopa Tribal Forestry     530 - 625 - 4284 
 
Big Hill Lookout     707 - 499 - 9835 
 
US Forest Service Lower Trinity RD   530 - 629 - 2118 
 
The Contractor shall, prior to commencing work, furnish the following information relating to personnel, tools, and 
equipment available for the purpose of fighting wildfires within and adjacent to the contract area. 
Personnel: 
  NAME       TELEPHONE 
 
             
             
             
 
Equipment: 
 
             
             
             
 
Remarks:            
 
 
        Contractor’s Signature 
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APPENDIX “D” 
 

 
 

SUBCONTRACT AGREEMENT 
 
 
I, ___________________________ have read and signed Contract # CF 20-05.  I agree to subcontract unit # 
__________, ___ acres of Thin and Release Contract # CF 20-05, to ___________________________________, whose 
address is ____________________________________________________________, and social Security # is 
___________________.  I agree that even after assignment of this portion of the Contract pursuant to section 3.04, I 
will continue to remain liable for performance of the contract requirements, including those requirements that are 
sub-contracted to ___________________________________________, and for all other provisions in Contract # CF 
20-05. I agree to make payment to ______________________________________ after each sub-section has been 
approved and invoice for payment has been submitted and paid to myself, as prime contractor. .  The negotiated 
amount will be $_____ per acre for ____ acres for a total of $__________. 
 
I, __________________________________ have read Contract #. CF 20-05.  I expressly assume and agree to perform 
all duties and obligations in the performance of unit # _______________, ________ acres of Understory Thin & Pile 
Contract # CF 20-05.  I also expressly assume all other obligations of Contractor, pursuant to contract # CF 20-05 in 
performance thinning and piling of said unit, including, but not limited to insurance requirements, workers’ 
compensation requirements, time frame requirements for the performance of the contract, and applicable contract 
specifications. 
 
Does Sub-Contractor intend to hire employees? (Circle one) YES / NO.  If yes attach completed TERO Form 
01 and workers compensation insurance certificate. 
 
Sub-contracting by the Sub-Contractor will not be approved.  
 
_________________________________________  ___________________________________________ 
Contractor’s signature      Subcontractor’s signature 
Print Name and Address     Print Name and Address 
_________________________________________  ___________________________________________ 
_________________________________________  ___________________________________________ 
_________________________________________  ___________________________________________ 
 
_________________________________________  ___________________________________________ 
Date        Date 
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APPENDIX “E” 

 
 
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
 

Amendment/Modification #: 1  Effective Date of Contract Modification:        
 
Issued by: Jeff Lindsey  Administered by (if different than issued): _________ 
Hoopa Valley Tribe-Forestry 
P.O. Box 368 
Hoopa, Ca 95546 
 

Name and Address of Contractor 
 
 
 
 

Accounting and Appropriate Data (if required) 
CONTRACT # CF 20-05 

 
THIS FORM APPLIES TO MODIFICATION OF CONTRACT ORDERS. 

ITMODIFIES THE CONTRACT/ORDER AS DESCRIBED BELOW 
 

 This change order is issued for changes as described below 
 The above Contract/Order is modified to reflect Administrative Changes. 
 Other (This Supplement Agreement Entered to As Described Below). 
 

DESCRIPTION OF AMENDMENT/MODIFICATION 
 

Section 3.01 Project Covered 
 
(See Appendix A of attached amendment.) 
 
Section 4.01 Amount of payment 
 
In consideration for the services to be performed by Contractor, Tribe agrees to pay contractor: $0.00 per acre on 000 acres = 00.00.  
Funds available in account # 120-99913-     . For a total of $0.00. 
 
 
Name of Contractor  Name of Program Official  Title   
  Jeff Lindsey   Forest Manager 
 
Signature of Contractor                 Date  Signature of Program Official   Date   
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